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Contract for marketing strategy and activities plan in preparation for Thailand

International Air Show

Contract no.64-148

This Contract is made at Thailand Convention & Exhibition Bureau (Public
Organization), having its place of business at 25th-26th Floor, Siam Piwat Tower, 989 Rama 1
Road, Pathumwan District, Bangkok, 10330, Thailand, dated on 31% January, 2022, between
Thailand Convention & Exhibition Bureau (Public Organization), represented by the authorized
person, Mr. Chiruit Isarangkun Na Ayuthaya, hereinafter referred to as the “TCEB” of the one
party and

Globe International Events Consultancy Pte. Ltd., company registration number is
201414723C, which has registered as a juristic person at Singapore, having its principal office
located at 2 Summer Place, Summer Place, Singapore 555702, represented by the authorized
person, Ms. Rosalind Ng Ai Keng, who held the passport’s number K0314106R, hereinafter
referred as the “the Contractor” on the other part.

The Parties hereto has agreed as follows;
Clause 1 AGREEMENT ON THE COMMISSIONING

TCEB agrees to commission, and the Contractor agrees to accept the commission for
the marketing strategy and activities plan in preparation for Thailand International Air Show
which be according to the Terms and Conditions of this Contract and Scope of work that
specified in Appendix 1 Terms of Reference (“TOR”), Appendix 2 Globe International Events
Consultancy Pte. Ltd.’s Quotation (hereinafter referred as “the Work”).

The Contractor shall begin work on 1% February, 2022, and shall complete the works
under the contract within 11" May, 2022

The Contractor agrees to provide labor, materials, tools and equipment, as well as

various kinds of good equipment to be use in the works under this Contract.

Clause 2. DOCUMENTS THAT ARE PART OF THE CONTRACT

The following the Appendix shall be regarded as part of the contract;

2.1 Appendix 1 Terms of Reference (TOR), all 6 (six) pages.
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2.2 Appendix 2 Globe International Events Consultancy Pte. Ltd.’s Quotation all 4
(four) pages.

2.3 Appendix 3 Globe International Events Consultancy Pte. Ltd.s corporate
documents and passport, all 4 (four) pages.

In the event that any text in the Appendix is in conflict with the text of this Contract,
the text of this Contract shall apply, and in the event that the text of Appendixes conflict with
each other, the Contractor shall comply with the decision of TCEB. The decision of TCEB is
deemed to be final and the Contractor has no right to claim any wage or damages or any

additional expenses from TCEB.

If anything or any action that is not specified in the Appendixes of this Contract, but it
is necessary to complete the Work correctly or achieve the objectives of this Contract,

the Contractor shall arrange that without claiming any damages or compensation

Clause 3. PERFORMANCE SECURITY

At the time of this Contract, the Contractor has provided TCEB with deposit cash,
transferred to TCEB’s bank account, in the amount of SGD 1,350 (one thousand, three hundred

and fifty Singapore dollars only), as a performance security under this Contract .

The performance security that the Contractor shall provide according to the preceding
paragraph, must cover all liability of the Contractor throughout the contract period.
If the performance security provided by the Contractor is reduced or deteriorated or does
not cover the liability of the Contractor throughout contract period, for any reason,
including the delay in work delivery of the Contractor that cause change of the completion
period or the due date of liability for defects under the contract , no matter what time it
occurs, the Contractor shall provide TCEB with new or additional performance security to
the full amount under the first paragraph within 7 (seven) days from the day after

the receipt of a written notice from TCEB.

TCEB will return performance security provided by the Contractor under this Contract

to the Contractor without interest.

Thailand Convention & Exhibition Bureau (Public Oreanization
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Clause 4. COST OF THE COMMISSIONING AND PAYMENT

TCEB agrees to pay and the Contractor agrees to accept the payment of contract fee in
the amount of SGD 27,000 (twenty-seven thousand Singapore dollars only) and the payment
shall be made in payments as follows;

1) The first payment of SGD 8,100 (eight thousand, one hundred Singapore dollars
only), which is equal to 30% (thirty) of contract fee, shall be paid to the Contractor when the
Contractor has submitted the first deliverable (specified in Appendix 1 TOR).

2) The last payment of SGD 18,900 (eighteen thousand, nine hundred Singapore dollars
only), which is equal to 70% (seventy) of contract fee, shall be paid to the Contractor when
the Contractor has submitted the second deliverable (specified in Appendix 1 TOR).

The Payment herein above will be made after the Delivery work is submitted in
accordance with Appendix 1, Appendix 2 and TCEB's inspection committee or representative has

inspected and accepted such the Work under Clause 9.
Clause 5. DUTIES AND LIABILITIES OF THE CONTRACTOR

5.1 The Contractor shall deliver work in accordance with the form and method

prescribed in Appendix 1, Appendix 2

5.2 In the event that the Work of the Contractor is defective or does not comply with
the terms and conditions under the contract or does not proceed correctly according to
the academic or professional principles and/or the relevant legal provisions, the Contractor,
without delay, shall correct it without claiming for any contract fee or damages or expenses
from TCEB. If the Contractor avoids or fails to complete the correction within the period
specified by TCEB in writing, TCEB has the right to hire other contract or(s) to work instead. The

Contractor will be responsible for paying contract fee in this respect for TCEB completely.

If there is any damage caused by the Work under this Contract, whether due to operations
that do not comply with the academic or professional principles and/or the relevant legal
provisions, the Contractor shall correct such damage within the period of time prescribed by
TCEB. If the Contractor fails to correct such damage, the Contractor shall be responsible to
pay for damages incurred to TCEB, including the damage that has occurred directly and

the damage in connection with the damage caused by the Work under this Contract.

Thailand Convention & Exhibition Bureau (Public Organizatior
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Endorsement or approval or consent to any work or work of the Contractor or payment of
contract fee by TCEB does not to release the Contractor from any obligations and
responsibilities under this Contract.

5.3 All the Work and documents that the Contractor has prepared regarding this Contract
shall be deemed as confidential and shall be the property of TCEB. The Contractor must deliver
all the Work and documents to TCEB at the end of this Contract. The Contractor may keep a
copy of the document, but shall not use the text in the documents for use in other activities

that are not related to the Work without prior written consent from TCEB.

5.4 TCEB is the sole owner of copyright or intellectual property rights, including any
rights in the Work that the Contractor has performed in accordance with this Contract only,
and the Contractor shall not use or disseminate, whether in whole or in part, work and/or
details of the Work under this Contract in other businesses other than those specified in

the contract, unless obtaining prior written permission from TCEB.

5.5 shall be responsible for violating the provisions of law or infringement of copyright
or other intellectual property rights, including any rights to third party due to the performance

of this Contract.

5.6 If the damage or loss of the property that TCEB is responsible for occurs because
the Contractor or its personnel also has a fault, the parties shall be jointly liable. The liability

of each party depends on how each party has contributed to the offense.

5.7 The Contractor shall not be liable to TCEB in the event of damage or loss caused
by various disasters which are not in the nature of the Contractor to prevent, unless such
damage is caused by intent or negligence or omission to perform the duties of the Contractor

or the Contractor’s staff or personnel.

Clause 6. PENALTY FEE

If the Contractor is unable to complete the Work within the time specified in
the contract and TCEB has not terminated the contract, the Contractor shall pay the penalty fee
to TCEB on a daily basis, at the rate of 0.1 % of the value of the undelivered work, but not
less than 100 baht per day, from the day after the completion date under the contract or the
end of working period extended by TCEB until the actual completion of work. In addition, the
Contractor allows TCEB to claim for damages caused by the delay in working of

the Contractor, only for the excess of the said penalty fee.
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While TCEB has not terminated the contract, if TCEB considers that the Contractor is
unable to comply with the contract, TCEB may exercise the right to terminate the contract
and exercise the rights under Clause 13 (Temporary suspension and contract termination), and if
TCEB has notified the claim to the Contractor at the end of completion period and demand
the Contractor to pay the penalty fee, TCEB has the right to impose the penalty fee against the
Contractor until the date of termination.

Clause 7. ENFORCE PAYMENT FROM PENALTY FEE, DAMAGES AND EXPENSES

In the event that the Contractor fails to comply with any provision of this Contract for
any reason, causing the penalty fee, damages, or expenses to TCEB, the Contractor shall
compensate such penalty fee, damages, or expenses to TCEB within 30 (thirty) days from the
day after the receipt of written notice from TCEB. If the Contractor fails to compensate in full
within the prescribed period, TCEB shall have the right to deduct such amount from cost of
commissioning that TCEB shall pay the Contractor or enforce payment from performance

security immediately.

In the event that the cost of commissioning to be paid to the Contractor and
performance security are not sufficient to cover the penalty fee, damages, or expenses, the
Contractor agrees to pay the shortfall of the full amount of the penalty fee, damages or
expenses within 30 (thirty) days from the day after the receipt of written notice from TCEB.

TCEB shall refund all the remaining amount of cost of commissioning after being
deducted to pay penalty fee, damages or expenses to the Contractor.

Clause 8. CANCELLATION OR REDUCTION OF PENALTY FEE, OR EXTENSION OF
WORK PERIOD ACCORDING TO THE CONTRACT

In the event that there is a cause caused by the fault or defect of TCEB, or force
majeure, or caused by any circumstances that the Contractor is not liable under the law, or
any other cause as specified in the ministerial regulations issued under the laws on Government
Procurement and Supplies Management causing the Contractor to not be able to complete
the Work according to the conditions and schedule of this Contract, the Contractor shall inform
TCEB of such circumstances with evidence in writing for the purpose of cancelling or reducing
the penalty fee or extension of the Work period within 15 (fifteen) days from the day after

such cause has ended or as prescribed in the said ministerial regulations, as the case may be.

thailand Convention & Exhibilion Bureau (Public Oreanization

L%MPageﬁof1U

TCEB Call Center 1105



ORIGINAL

YR

hours without any conditions at all, except in the case of the default or the defect caused by

TCEB, with clear evidence, or in which TCEB already knows from the beginning.

Cancellation or reduction of the penalty fee or extend the working period under the
first paragraph is in the discretion of TCEB to consider as appropriate.

Clause 9. ACCEPTANCE OF THE WORK

At the time the Contractor prepares or is working on the Work under this Contract,
the Inspection Committee or the representative of TCEB has the right to enter the Work
examination at any time. The Contractor and staff and personnel of the Contractor shall

provide cooperation, convenience and reasonable assistance.

The fact that there is the Inspection Committee or the representative of TCEB does not

release the Contractor free from any liability under any provision of this Contract.

TCEB or the Inspection Committee, or the representative of TCEB has the right to
inspect and control the Work to be in according to in the contract and the Appendix attached to
this Contract with the right to order any work relating to this work and the Contractor shall
comply with that order in all respects

The Work under this Contract, including any orders made by TCEB or the Inspection
Committee or TCEB's representative relating to the Work under this Contract, shall not cause
the relationship between TCEB and the Contractor, or between TCEB and staff or personel of
the Contractor, to become an employee of the government or a relationship as an employee
of an employer under labor law or state enterprise labor law or labor protection law in any

way.

Determining whether the Work done by the Contractor is completed according to the
contract or the intention of TCEB or not, or which case is considered an act of force majeure
or any reason due to the fault or defect of TCEB, or what kind of circumstances that the
Contractor is not liable under the law, including the event that there is a problem with the
interpretation of this Contract or relating to any matter arising under or in connection with this
Contract , the Contractor agrees to decisively accept the decision of TCEB and the Contractor

agrees to be bound by the results of that decision in all respects.

When TCEB has inspected and accepted the delivered the Work and deem that such
work is correct and complete according to the contract , TCEB will issue proof of acceptance

in writing for the Contractor to be used as evidence for requesting the cost of commissioning
of such hired work.

Thailand Convention & Exhibition Bureau (Public Oreanization




ORIGINAL

Y

If the result of the inspection turnout that the Work delivered by the Contractor does
not conform with the contract, TCEB has the rights to reject such the Project. In this case,
the Contractor shall correct the Work to be in accordance with the contract at its own
expenses. And the time that is wasted because of the above reasons, the Contractor cannot
refer to it as the reason for requesting to extend the delivery period according to the contract

or to cancel or reduce the penalty fee.

Clause 10. MODIFICATION OF WORK AND CONTRACT RENEWAL

The Contractor certifies that it has thoroughly examined and understood the details of
the Work already. If it appears that the details of the Work are incorrect or deviate from the
professional and technical principles, the Contractor agrees to comply with the decision of
TCEB, the Inspection Committee, in order the complete work. Such decision shall be deem
final. The Contractor cannot claim for more cost of commissioning, damages, or any other

expenses from TCEB, nor request extension of the contract period.

The Contractor agrees that TCEB has the rights to change, add or reduce work
specified in this Contract without termination of this Contract. However, if the change,
addition or reduction, including addition or reduction of cost of commissioning under this

Contract, both parties shall agree in details in writing afterward.

Clause 11. SUB-CONTRACTING

The Contractor has not right to sub-contract the Work under this Contract , whether in
whole or in part, except for partially sub-contracting that have been permitted in writing from
TCEB. Permission to partially sub-contracting of TCEB does not release the Contractor from
liability or obligation under this Contract and the Contractor shall be liable for the fault and
negligence of the Sub-contractor or the Sub-contractor’s representatives or employees in all
respect.

In case that the Contractor has partially sub-contracted in violation of the provisions of
the first paragraph, the Contractor shall pay penalty fee to TCEB at the rate of 10 % (ten
percentage) of the amount of the sub-contracted works, without prejudice to TCEB's right to
terminate this Contract.
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Clause 12. TRANSFER OF THE RIGHT UNDER THE CONTRACT

The Contractor shall not transfer any rights or benefits under this Contract to others
without prior consent from TCEB, except for the transfer of the right to receive cost of

commissioning under this Contract.

Clause 13. TEMPORARY SUSPENSION AND CONTRACT TERMINATION

13.1 TCEB has the right to terminate this Contract in the following cases:

If the Contractor does not work within the prescribed period or is unable to
complete the Work on schedule or causes TCEB to believe that the Contractor is unable to
complete the Work on time or completion period already passed or become a person who
has been insolvent or becomes bankrupt or commits fraud or neglect to comply with
the order of the Inspection Committee, TCEB has the right to terminate this Contract
immediately and has the right to hire a new new contractor to complete the Contractor’s
works. Execising the right to terminate the contract shall not prejudice the right to claim for
damages of TCEB. The Contractor shall be responsible for damages that are in excess of
the amount of performance security and damages incurred, including the increase in
cost of commissioning due to hiring other people to perform the followings, TCEB has the
right to suspend the payment of cost of commissioning that must be paid for the Work that
have been carried out as guarantee of payment of damages, or TCEB may deduct from any
amount to be paid to the Contractor.

Failure to exercise the right to terminate the contract mentioned above by TCEB does

not release the Contractor from contractual liability.

Termination of the contract under Clause 13.1, TCEB has the right to forfeit or enforce
repayment from performance security and retention, in whole or in part, and shall have

the right to claim for other damages (if any) from the Contractor.

13.2 TCEB may serve the written notice to the Contractor at any time that TCEB
intends to temporarily suspend the Work of the Contractor, whether in whole or in part, or to
terminate the contract. In the event that TCEB intends to terminate the contract, such
termination of the contract shall take effect at least 7 (seven) days after the date
the Contractor has received the written notice, or may be earlier or later than that period,
depending on the contract of the Parties. Upon receiving such the written notice,

the Contractor shall stop working immediately. The Contractor has no right to receive

minimize any costs that may be incurred during the suspension.
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Le’ga/LPageﬂoHO

TCER Call Center 1105



ORIGINAL

In the case of temporary suspension of work under Clause 13.2, TCEB will pay
the necessary expenses to the Contractor as TCEB deems appropriate.

In the event that the contract is terminated under Clause 13.2, TCEB will pay
the fair and appropriate cost of commissioning specified in Term of payment of Appendix 1
TOR attached this Contract to the Contractor, calculated from the date of operation until the
date of termination. In addition, TCEB will return performance Security, as well as
compensation for travelling costs and expenses that have been appropriately and actually
advanced, which TCEB has not paid to the Contractor as well. However, all compensation and

payment already paid shall not exceed the cost of commissioning under Clause 4.

Clause 14. Stamp duty

The Contractor has to pay the cost of affixing stamp duty, in accordance with
the Revenue Code, Stamp duty charges for services in the amount of 1 baht of every 1,000

baht or fraction of 1,000 baht of cost of commissioning prescribed or part thereof.

Clause 15. Copyright

The Copyright of all documents prepared by the contract or in connection with
the contract rests with TCEB. All documents prepared by the contract or in connection with
the contract shall be confidential and shall be the property of TCEB. The contract or shall
deliver all these documents to TCEB upon the completion of the contract. The contract or
may take copies of such documents but shall not use the contents thereof for any purposes
unrelated to the Work without the prior written approval of TCEB.

Clause 16. Governing Law

The contract shall be construed according to the Law of Kingdom Thailand. Each party
shall have the right to institute suit against the other in the Civil Court in Bangkok, Thailand.

(The remaining of this page is intentionally left blank)
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This Contract is made in duplicate. The parties hereto, each retaining one copy, have
read and fully understand the contents therein, and accordingly sign their names and affix

their seal (if any) in the presence of witnesses.

Si gnecfﬁaz'/%)—‘-’-J TCEB Signed........ “\_/ ................................. The Contractor

(by Mr. Chiruit Isarangkun Na Ayuthaya) (by Ms. Rosalind Ng Ai Keng)

Thailand Convention & Exhibition Bureau Globe International Events Consultancy Pte. Ltd.
(Public Organization)

6?;2 D35S,

7] 1141« Witness STEIBHL it BT ririsrmmmmsrssnasonvenmas Witness

Ms. Ut'a'iluk Yarangsaa \‘3 Centhy KW«J\ H-O 3

............. Senior.Manager...............) o e e

al and Good Governance Sectj
Tha§ nd Convention & Exhibition Buréag Globe International Events Consultancy Pte. Ltd.

(Public Organization)

Thailand Convention & Exhibition Bureau (Public Organization!
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TCEB

Terms of Reference

For The Specific Procurement Method

1. Name of the Project

Project: International trade exhibition in aviation and logistics industry (Air Show) for the development of

local oreanizers in the Eastern Economic Corridor (EEC)

Activity: Marketing strategy and activity plan in preparation for Thailand Intemational Air Show

2. Budget

Amount of SGD 28,000 (Thailand’s VAT included) equivalent to 700,000 THB (estimated exchange

rate: SGD 1 = 25 THB)

3. Backeround of the Project
Singapore is one of the important markets for Thailand exhibition industry, with cach year Sincapore based
organizers are looking for opportunities to expand their shows, especially in Thailand due to its geolocation
being in center of Southeast Asia. Since the start of pandemic, most trade shows that were planning to
expand to Thailand have to be postponed or cancelled. In 2022, exhibitions around the world are starting to
come back. This would be an oppottunity for Thailand Convention & Exhibition Bureau (TCEB) to reconnect
with Singapore based organizers to regain awarcness, to attract new trade shows and to promotc TCEB
SUpport campaign.
4. Objectives of the Project

1. To attract organizers in Singapore to stage internaticnal exhibitions in Thailand.

2. To build awareness to organizers in Singapore regarding TCEB supports for international exhibitions.

3. To develop conncctions with organizers in Singapore and to cxplore opportunitics for new shows to be

organized in Thailand post-COVID.

W
4. To facititate TCEB in hosting a press conference to announce TCEB Exhibitions Depari:ment‘tig*\ eI

directions to media in Singapore.



5. Scope of Work

1. Provide a list of exhibition organizers in Singapore including details and relevant desk research on top 5
organizer ranking with their potential shows in Thailand.

2. Arrange and confirm meetings for TCEB's one-on-one trip with 8 organizers in Singapore for TCEB'’s final
selection from the list in Item 1.

3. Serve as a focal point of contract to invite and confirm local media publishers attendees, and organizers
total of 50 pax to attend TCEB's press conference function.

d. Arrange and cooperate with a venue and/or banquet for TCEB's press conference according to TCEB's
requircments

5. Provide 1 photographer during TCEB's press conference to capture the overall ambience of the avent.

6. Arrange sufficient transportation service (1 Van} according to the trip itinerary (5 days), and provide parking
pass ticknts to Singapore Air Show.

7. Cooperate with Singapore Air Show organizer to facilitate TCEB’s VIP group during the visit of the event.

8. Provide other services throughout our trip if required.

9. Prepare a trip report including news clipping from press conference.

6. Qualifications of the Contractor

Section 64: Subject to section 51 and section 52, a person who intends to tender a proposal in
procurcment with a State agency must at least have the qualifications and must not be under prohibitions,
as follows:

1. Having legal capacity,

2. Not being a bankrupt;

3. Not beine under dissolution of business;

4. Not being a person under suspension from tendering proposals or making contracts with State

agencies under section 106 paragraph three;
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5. Not being a person whose name is in a circulated list of persons abandoning work of Staté agencics
under section 10%;

6. Having other qualifications or being under other prohibitions as prescribed by the Policy Commission
as published in the Government Gazette, shall be as determined by the Comptroller General's

Department;

7. Duration of the Project

100 days after the agreernent siened

8. Delivery of work

First Delivery: Contractor must subrnit list of Singapore organizers including detail and desk research
relevant to possibility of crganizing the show in Thailand, media list, and over all working plan for the project
within 30 days after agreement signed.

Second Delivery: Contractor must submit trip report surnmarizing the one on one meeting & press

conference, news clipping within 100 days after the agrecment signed.

9. Term of Payment
First fnstallment: TCEB shall pay 30% of the total amount of wages. after the 1* delivery is

complete. The payment schedule will be considered after the approval of the acceptance committee and
has been siened by the approval authority only,

Second Installment: TCEB shall pay 70% of the total amount of wages. after the 2 delivery is
complete. The payment schedule will be considered after the approval of the acceptance committee and
has been signed by the approval authority only.

10. Performance Security

The contractor has to provide the performance bond in the amount cf 5% of the purchase or
contract price to TCEB. The performance bond will be returned to contractor once the contract is officially
completed, whereas the performance bond will be confiscated when contractor reneges on the contract

without proper acknowledgement to TCEB.
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11. Stamp duty
The contractor has to pay the cost of affixing stamp duty, in accordance with the Revenue Cnde,
Stamp duty charges for scrvices in the amount of 1 baht of every 1,000 baht or fraction of 1,000 baht of the

remuneration prescribed or part thereof.
12. Penallies fee

TCEB stipulates conditions in the event that the contractor is unable to submit deliverables within
the time specified in the scope of work, The Contractor will pay a penalty at the rate of 0.1 percent of the

undeliverable work fees, but not less than 100 baht per day.
13. Cancellation

TCEB reserves the right to cancel the procurement. employment or contract in the event that it is
determined that the most or almost of the contractor’s work under the scope of work has been delayed and
causes damage, the acceptance of such work is useless, the lack of ability to perform tasks in accordance
with the scope of work or the contract for quality and completion as scheduled. TCEB will not be
responsible for any expenses incurred to the contractor and if such circumstances cause TCEB damage, the
contractor must be responsible and compensate for the damage caused to TCEB also, without any

conditions at all,

14. Ownership of data and documents

14.1 Documents/data/work pieces/databases and/or software and anything else that results from
the implementation of this project, all work that has been performed, including those that have been
delivered and that have not been delivered, shall be the property of TCEB by law, which the contractor
must deliver to the TCEB and TCEB has the right to take part or all of the work to be published or

reproduced by itself or allow others to publish or reproduce.
14.2 All information (including the names of any potential clients of TCEB) obtained or provided by

contractor in the provision of the services shall be the property of TCEB.

14.3 Contractor must take such steps as are necessary to ensure that such information is not

other than for the purpose of performing the services.
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14.4 Upon the termination of agreernent for any cause, contractor must promptly return the
confidential information to TCEB or otherwise dispose of as TCEB may instruct, all confidential information

which is the property of TCEB which contractor may have in its possession or in its control.

15. Disclaimer

TCEB reserves the right not to hire the contractor, if it appcars that the submission of the proposal
does not mect the critena or conditions spacified, or TCEB considers that the employment of such selected
person will not be beneficial to TCEB as it should. The expenses of the proposer arising from the selection
process for the price examination shall be the burden of the proposer, and the proposer has no right to

claim any damages from TCEB.

16. Sub-contracting

The contractor has not right to sub-contract the works under this contract, whether in whole or in
part, except for partially sub-contracting that have been permitted in writing from TCEB. Permission to
partially sub-contracting frorn TCEB does not release the contractor frorn liability or obligation under this
contract and the contractor shall be liable for the fault and negligence of the sub-contractor or the sub-
contracior's representatives or employces in all respect.

In casc that the contractor has partially sub-contracted in violation of the provisions of the first
paragraph, the contractor shall pay fine to TCEB at the rate of 10 percent of thc amount of the sub-

contracted works, without prejudice to TCEB's right to terminate this contract.

Remarks :

1. The decision of TCEB is deemed to be final. The proposcrs who have not been selected shall
accept and shall not dispute the decision of TCEB in any case at all.

2. TCEB reserves the right not to choose the lowest proposer, but it will consider from the criteria
used in the overall selection process

3. The selected proposer must work along with TCEB. Any decision-making mus: be obtained the
prior consent from TCEB.

4. TCEB reserves the right to negotiate the prices with the proposer, whether before and/or after

TCEB has decision.

5. TCEB reserves the right to modify or add content as appropriate with the consent of the selected

Proposer.




information se cont
Mr. Suranart Phiphadkusolkut
Senior Manager, Exhibition Department
Ermail: Suranart_p@tceb.or.th

Telephone 02 634 6000 ext. 6162

Mr. Apinantat Vajrahaya

Senicr Exccutive, Exhibition Department
Email: apinantat v@tceb.orth
Telephone 02 6%4 6000 oxt. 6125
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Appendix 2 GLOBE INTERNATIONAL

Events Consuitancy Pte Ltd

28th December 2021

Mr Suranart Phiphadkusolkul (Goff)/Mr Apinantat Vajrabhaya (Um)
Exhibition Department

THAILAND CONVENTION & EXHIBITION BUREAU

Siam Piwat Tower Building, 25 & 26t floor,

989 Rama 1 Road, Pathumwan, Bangkok 10330

Thailand

Dear Khun Goff/Khun Um,
SUBJECT: PRESS CONFERENCE & ONE-ON-ONE MEETINGS IN SINGAPORE

It was a pleasure speaking to you and your team to re-connect again on your event which was postponed in
February 2020 due to COVID-19,

Following the postponement, we have been in communication with Hilton hotel about the postponement and also
to request for the payment that was made to be brought forward to be used once physical event s allowed. Hilton
hotel has agreed to carry forward the credit till Feb 2022, therefore it is an opportune time to hold your event with
Singapore opening up. | am also pleased to inform of another new announcement just last week, that fully
vaccinated people from the same household can dine out in groups of 5, instead of group of 2 previously.

For MICE events zone size is upgraded from 50 to 100 pax., and at least 2m separation between each zone. For
exhibitions, 1000 pax daily allowed with zoning for fully vaccinated or with negative ART test. Hopeful for more
positive news in the New Year for the endemic progress.

Further to your emails and our tele conference call to discuss your requirements, following to re-cap the
requirements for the following main activities to be held in Singapore in February 2022:

This Quotation agreement is arranged between:
Thailand Convention and Exhibition Bureau (TCEB), herein known as “Owner”; and
Globe International Events Consultancy (GIEC), herein known as “ Supplier”

Key Project Requirement
% Press Conference
%+ Desk research on Exhibition Organisers
++ One on One meetings with MICE Professionals
%+ MICE Dinner reception
+ Facilitate planning for VIP group visit to Singapore Airshow 2022

1. Objectives

a. To attract Organisers in Singapore to stage international exhibitions in Thailand.
b. To build awareness to organisers in Singapore regarding TCEB supports for international exhibitions.

¢. To develop connections with organisers in Singapore and to explore opportunities for new shows to
be organised in Thailand post COVID.

Globe International Events Consultancy Pte Ltd (GIEC) A
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GLOBE INTERNATIONAL

Events Consultancy Pte Lid

d. To facilitate TCEB in hosting a press conference to announce TCEB Exhibitions Department's
strategic directions to media and industry players in Singapore.

2. Project Scope / Details of Services

3.1 Provide list of major exhibition organizers in Singapore including details and relevant desk research
of top 5 organisers with their potential shows in Thailand.

3.2 Arrange and confirm meetings for TCEB’s Singapore one-on-one trip with 6 organizers in Singapore
for TCEB's final selection from the list in item 3.1.

3.3 Organise Press conference and invite local media to attend TCEB's press conference and be a focal
point of contact and handle RSVPs to confirm number of attendees including media, publishers,
MICE related trade associations and organisers for a total of around 50 pax.

3.4 Arrange and co-ordinate with venue for the press conference according to TCEB's requirements.

3.5 Arrange and co-ordinate with venue for dinner reception according to TCEB's requirements.

3.6 Arrange and co-ordinate the registration of attendees for the press conference & dinner reception.

3.7 Provide a photographer during TCEB's press conference and dinner reception to capture the overall
ambience of the event.

3.8 Arrange sufficient van transportation service according to the trip itinerary and arrange parking pass
to the Singapore Airshow 2022.

3.9 Co-operate with Singapore Airshow Organiser to facilitate TCEB's VIP group visit to the Airshow.

3.10Submit a frip report including news clippings from press conference within 30 days after the trip.

3. Duration of activities : 14 - 18 February 2022
4. Duration of the assignment: 100 days after the agreement signed
5. Project Delivery

First Delivery: GIEC to submit the list of Organisers in Singapore as per para 2, 3.1 for the desk research
relevant to the potential of organising show in Thailand within 30 days from the effective date of the signed

contract.

Second Delivery: GIEC to submit trip report to summarize meetings during TCEB Singapore one-on-one

trip & press conference within 30 days after the trip, and not more than 100 days after the date on the
signed agreement.

6. Terms of Payment

First Instalment: The Project Owner (TCEB) shall pay 30% of the total amount upon the Supplier’s first

delivery. The payment shall be executed after the approval of the acceptance committee.
Second Instalment: The Project Owner (TCEB) shall pay 70% of the total amount upon the Supplier's

second delivery. The payment shall be executed after the approval of the acceptance committee.

Globe International Events Consultancy Pte Ltd (GIEC)
70 Florence Rnad The Florentine #NA-08 Sinaannre R405A1  Tel +RA RRRAK RNNN / +AK RRAQ K737



GLOBE INTERNATIONAL

Events Consultancy Pte Ltd

7. Professional Event Management Services:

A

Press Conference

Update and prepare media list and invitations to media.

Source and prepare invite list from event organisers, MICE related trade associations.
Send invitations.

Co-ordinate with hotel for presé conference requirements.

Handle media enquiries.

Prepare Agenda in co-ordination with TCEB; Press release to be provided by TCEB.
Liaise with Emcee to prepare for event day requirements and draft Emcee script.
Liaise with photographer and brief photographer on event day requirement.
Co-ordinate and plan backdrop for press conference.

Co-ordinate production of two standees for press conference.

Handle RSVPs and send reminders to attend press conference.

Handle registration on site.

Execute event day press conference.

Media relations & customer service

Compile and submit press clippings post press conference within 30 days after the trip.
On site manpower support:

- AV/slides presentation: 1 staff

- Registration/customer service: 1 staff + 1 manager

- Oversee overall event — 1 Senior Manager

Project Management Services
Handle Desk research of Exhibition Organisers / One-on-one meetings / Dinner reception / Event
management services for TCEB duration of stay in Singapore:

Conduct desk research on top 5 key exhibition organisers and highlight potential shows in
Thailand with list of major event organisers in Singapore;

To plan, prepare and tele-call to fix appointments with exhibition organisers and co-ordinate
schedules for the one-on-one meetings;

Handle RSVPs for those unable to attend press conference but will attend dinner.

Source and appoint one photographer for both the press conference and dinner (4 hours)
Source and appoint one Emcee for the press conference (2 hours)

Co-ordinate with hotel on event requirements for the press conference, dinner arrangements and
hotel room bookings for TCEB team.

Co-ordinate with Singapore Airshow organiser to facilitate TCEB's VIP group visit to the Airshow.

Globe International Events Consultancy Pte Ltd (GIEC)
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GLOBE INTERNATIONAL

Events Consultancy Pte Ltd

- Arrange and co-ordinate transportation for duration of stay from 14 — 18 Feb 2022:
o Airport pick up from Changi airport to hotel
o Car transfer from hotel to Singapore Airshow and pick up from Airshow back to hotel
o Transport for meetings on 17 Feb 2022
o Transport from hotel to Singapore airshow
o Transport from Airshow to Changi airport for departure.
- Handle and manage COVID-19 Safe Management Measures (SMM) for press
conference/dinner
- Provide support to TCEB team during their stay in Singapore from 14 — 18 February 2022
- Compile and submit trip report within 30 days after the trip.

8. Project Management Fee:
A. Press Conference P.R. fee: S$8,500/-
B. Project Management fee: S$18,500/-
Total: $$27,000/-
(*Fees does not include hotel room bookings and F & B cost from hotel)

9. Terms & Conditions

&

<+ GIEC as the Events Manager for the above scope of work, will act in good faith to deliver the tasks
assigned to the best of their ability.

< Standard SMM requirement such as hand sanitizers, temperature testing on site is included. Any new

requirements specified by the Singapore Government for COVID tracking and process will be informed

to TCEB for decision.

% Any additional incidental cost required, will be submitted to TCEB for approval before executing.

Signed for and on behalf of: Signed for and on behalf of:
Globe International Events Consultancy Pte Ltd Thailand Convention & Exhibition Bureau
(GIEC) (TCEB)
'\ b

R4
Name :Rosalind Ng Name:
Job Title: CEO Job Title:
Date: 28t December 2021 Date:

Page 4 of 4
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. INFORMATION R

[SOURCES

ACCOUNTING AND CORPORATE REGULATORY AUTHORITY t
(ACRA)

Appendix 3

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE J
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR Ol

Business Profile (Company) of GLOBE INTERNATIONAL EVENTS CONSULTANCY Dat«

PTE. LTD. (201414723C)

The Following Are The Brief Particulars of :

Registration No.
Company Name.
Former Name if any
Incorporation Date.
Company Type
Status

Status Date
Principal Activities
Activities (1)
Description
Activities (I1)
Description

Capital

Issued Share Capital

(AMOUNT)

50000

201414723C

GLOBE INTERNATIONAL EVENTS CONSULTANCY PTE. LTD. (w.e.f.10/06/201:
GLOBAL EVENTS MANAGEMENT & CONSULTANCY PTE. LTD.

22/05/2014

EXEMPT PRIVATE COMPANY LIMITED BY SHARES

Live Company

22/05/2014

EXHIBITION ORGANISERS (82301)

MANAGEMENT CONSULTANCY SERVICES N.E.C. (70209)

EVENTS MANAGEMENT & CONSULTANCY SERVICES

Number of Shares * Currency Share Type

* Number of Shares includes number of Treasury Shares

Paid-Up Capital
(AMOUNT)

50000

SINGAPORE, DOLLARS ORDINARY
Number of Shares Currency Share Type
SINGAPORE, DOLLARS ORDINARY

COMPANY HAS THE FOLLOWING ORDINARY SHARES HELD AS TREASURY SHARES

Number Of Shares




- INFORMATION RESDURCES:

ACCOUNTING AND CORPORATE REGULATORY AUTHORITY

(ACRA) I_.

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE /
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR Ol

Business Profile (Company) of GLOBE INTERNATIONAL EVENTS CONSULTANCY Dat

PTE. LTD. (201414723C)

Registered Office Address

Date of Address

Date of Last AGM

Date of Last AR

FYE As At Date of Last AR

Audit Firms
NAME

Charges
Charge No.

2 SUMMER PLACE
SUMMER PLACE
SINGAPORE (555702)

Officers/Authorised Representative(s)

Address

ROSALIND NG Al KENG

2 SUMMER PLACE
SUMMER PLACE
SINGAPORE (555702)

LIM TECK SOON

65 TEBAN GARDENS ROAD
#25-611

TEBAN PLACE
SINGAPORE (600065)

Shareholder(s)
Name

Address

1 ROSALIND NG Al KENG

2 SUMMER PLACE
SUMMER PLACE
SINGAPORE (555702)

22/05/2014
28/06/2019
24/07/2019
31/12/2018
Date Registered Currency Amount Secured Chargee(s)
iD Nationality/Citizenship Source of Date of A
Address
Position Held
S1427322J SINGAPORE CITIZEN ACRA 22/05/20
Director
S58083769J SINGAPORE CITIZEN ACRA 22/05/20
Secretary
iD Nationality/Citizenship Source of Address
Place of incorporation/ Address
Origin/Registration
51427322 SINGAPORE CITIZEN ACRA 04/01/2(




ACCOUNTING AND CORPORATE REGULATORY AUTHORITY L_
(ACRA)

_ INFORMATION RESOURCES

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE /
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR Ol

Business Profile (Company) of GLOBE INTERNATIONAL EVENTS CONSULTANCY Dat
PTE. LTD. (201414723C)

Shareholder(s)
Name ID Nationality/Citizenship Source of Address
Place of incorporation/ Address
Address Origin/Registration
Ordinary(Number) Currency
50000 SINGAPORE, DOLLARS
Abbreviation

UL - Local Entity not registered with ACRA
UF - Foreign Entity not registered with ACRA

AR - Annual Return

AGM - Annual General Meeting
FS - Financial Statements

FYE - Financial Year End

OSCARS - One Stop Change of Address Reporting Service by Immigration & Checkpoint Authority.

Note :

- The information contained in this product is collated from lodgements filed with ACRA, and/or information collected by other governme

- The list of officers for this entity is available for online authentication within 30 days from the date of purchase of this Business Profile
the QR code available on the last page of this profile to access the authentication page. For more information, please visit www.acra.

FOR REGISTRAR OF COMPANIES AND BUSINESS NAMES

SINGAPORE
RECEIPT NO. : ACRA200610162307
DATE : 10/06/2020

This is computer generated. Hence no signature required.

[ BRI NS

Authentication No. :
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Tﬁ'%’m?mmn GLOBE INTERNATION EVENTS CONSULTANCY PTE. LTD ‘Yuﬁ 06/01/23565
A S
Received FIoM : 5 SUMMER PLACE SUMMER PLACE SINGAPORE (555702) | AU71 [RC1650100004
TuNaha 0640172565
TAX ID -
faun palil ] U TN ANk 1015724
Item No. Description Quantity Unit Price Total Price
1 |Received guarantee deposit to the 1 Project 32,848.74 32,848.74
Contract No. 64-148 (SGD 1,350)
_ ; : PIUWIMIUT 9T
Thirty two thousand eight hundred forty eight baht and seventy four satang. 32,848.74
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Paid By Transfer - ’3’11511 06/01/2563
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