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Contract for the activity of one on one meeting with potential organizers in
aviation industry and networking event with key exhibition organizers in UK

Contract no.66-081

This Contract is made at Thailand Convention & Exhibition Bureau (Public

Organization), having its place of business at 25th-26th Floor, Siam Piwat Tower, 989 Rama 1

Road, Pathumwan District, Bangkok, 10330, Thailand, dated on August 30%, 2023, between

Thailand Convention & Exhibition Bureau (Public Organization), represented by the authorized

person, Mr. Chiruit Isarangkun Na Ayuthaya, hereinafter referred to as the “TCEB” of the one
party and

infospeed Investment Limited, company registration number is 690766, has registered
as a juristic person in Hong Kong, having its registered office at 812 Silvercord, Tower 1, 30
Canton Road, Tsimshatsui, Kowloon, Hong Kong, and having its principal place of business at
Suite 4114 Hong Kong Plaza, 188 Connaught Road West, Hong Kong, represented by the
authorized person, Mr. Paul Steven Woodward, who held the passport’s number 517863317,
hereinafter referred as “the Contractor” on the other part.

The Parties hereto has agreed as follows;
CLAUSE 1 AGREEMENT ON THE COMMISSIONING

TCEB agrees to commission, and the Contractor agrees to accept the commission for
the activity of one on one meeting with potential organizers in aviation industry and
networking event with key exhibition organizers in UK, which be according to the Terms and
Conditions of this contract and Scope of Work that specified in Appendix 1 Terms of
Reference (“TOR”), Appendix 2 Infospeed Investment Limited’s proposal and Appendix 3
Infospeed Investment Limited's Quotation, (hereinafter referred as “the Work”).

The Contractor agrees to provide labor, materials, tools and equipment, as well as

various kinds of good equipment to be use in the works under this Contract.

CLAUSE 2 DOCUMENTS THAT ARE PART OF THE CONTRACT

The following the Appendix shall be regarded as part of the Contract;
2.1 Appendix 1 Terms of Reference (TOR), all 6 (six) pages.

2.2 Appendix 2 Infospeed Investment Limited’s proposal, all 2 (two) pages.
2.3 Appendix 3 Infospeed Investment Limited’s Quotation, all 1 (one) page.

Thailand Convention & Exhibition Bureau (Public Organization)
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2.4 Appendix 4 Infospeed Investment Limited's corporate documents and passport, all 17
(seventeen) pages.

in the event that any text in the Appendix is in conflict with the text of this Contract,
the text of this Contract shall apply, and in the event that the text of Appendixes conflict with
each other, the Contractor shall comply with the decision of TCEB. The decision of TCEB is
deemed to be final and the Contractor has no right to claim any wage or damages or
any additional expenses from TCEB.

If anything or any action that is not specified in the Appendix of this Contract, but it is
necessary to complete the works correctly or achieve the objectives of this Contract,

the Contractor shall arrange that without claiming any damages or compensation

CLAUSE 3 PERFORMANCE SECURITY

At the time of this Contract, the Contractor has provided TCEB with deposit cash, in
the amount of 32,500 THB (thirty-two thousand five hundred baht), which is equal to 5 % (five
percent) of the Service fee under this Contract, as a performance security under this Contract.

The performance security, that the Contractor shall provide according to the preceding
paragraph, must cover all liability of the Contractor throughout the contract period.
I the performance security provided by the Contractor is reduced or deteriorated or does not
cover the liability of the Contractor throughout contract period, for any reason, including the
delay in work delivery of the Contractor that cause change of the completion period or the
due date of liability for defects under the contract, no matter what time it occurs, the
Contractor shall provide TCEB with new or additional performance security to the full amount
under the first paragraph within 7 (seven) days from the day after the receipt of a written
notice from TCEB.

TCEB will return performance security provided by the Contractor under this Contract

to the Contractor without interest.

CLAUSE 4 COST OF THE SERVICE FEE AND PAYMENT

TCEB agrees to pay and the Contractor agrees to accept the payment of the service fee in
the amount of 650,000 THB (six hundred fifty thousand baht). This amount is inclusive of other
taxes and duties and all expenses already paid, and the payment shall be made in payments

as follows;
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1) The first payment of 97,500 THB (ninety-seven thousand five hundred baht), which
is equal to 15% (fifteen) of the service fee, shall be paid to the Contractor when
the Contractor has submitted the first deliverable (specified in Appendix 1 and Appendix 3).

2) The last payment of 552,500 THB (five hundred fifty-two thousand five hundred
baht), which is equal to 85% (eighty-five) of the service fee, shall be paid to the Contractor
when the Contractor has submitted the second deliverable (specified in Appendix 1 and
Appendix 3).

The Payment herein above will be made after the Delivery work is submitted in
accordance with Appendix 1 (TOR) and TCEB’s inspection committee or representative has
inspected and accepted such the Work under Clause 10.

CLAUSE 5 COMPLETION DATE AND THE RIGHT TO TERMINATE THE CONTRACT OF
TCEB

The Contractor shall start working within August 31%%, 2023, and shall complete all
works within a period of 90 (ninety) days after contract signed date. If the Contractor does not
start working within the prescribed period of time, or unable to complete the works on time,
or there is a reason to believe that the Contractor is unable to complete the work within the
prescribed period of time, or the works will be completed later than the prescribed period of
time, or the contractor breaches any provision of the Contract, or become absolute
receivership or bankrupt, or ignore the order of the Committee for Receiving Supplies, TCEB
has the right to terminate this Contract and has the right to hire new contractors to substitute
for the Contractor as well. The exercise of the right to terminate the contract does not affect
the right of TCEB to claim damages from the Contractor.

Failure to exercise the right to terminate the contract mentioned above by TCEB does

not release the Contractor from contractual liability.

CLAUSE 6 RESPONSIBLE FOR DEFECTS IN THE HIRED WORK

When the work is completed and TCEB has accepted the works from the Contractor,
or the new contractor in the event that this Contract is terminated under Clause 5, if such
defects or damage occurs from this employment within 1 year (one) from the day after such
acceptance, which the defect or damage is caused by the defect of the Contractor caused by
incorrect use of the material or work is done incorrectly or does not meet academic

standards, the Contractor shall correct the defect without delay, while TCEB does not have to
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pay any costs in this regard. If the Contractor fails to do so within 15 days (fifteen) from
the day after the receipt of a written notice from TCEB or does not make corrections within
the time specified by TCEB, TCEB has the right to do it by itself or to hire someone else to do
at the expense of the Contractor.

In urgent cases, that it is necessary to correct the defect or damage quickly and
cannot wait for the Contractor to make corrections within the period specified in the first
paragraph, TCEB has the right to manage to correct the defect or damage by itself or hire
someone to correct the defect or damage and the Contractor shall be responsible for all costs.

Correcting the defect by TCEB itself or hiring others to substitute for the Contractor
does not release the Contractor from liability under this Contract. If the Contractor does not
compensate for the expenses or damages as TCEB claims, TCEB has the right to enforce
repayment from the retention or performance security.

CLAUSE 7 SUB-CONTRACTING

The Contractor has not right to sub-contract the works under this Contract, whether in
whole or in part, except for partially sub-contracting that have been permitted in writing from
TCEB. Permission to partially sub-contracting of TCEB does not release the Contractor from
liability or obligation under this Contract and the Contractor shall be liable for the fault and
negligence of the Sub-contractor or the Sub-contractor’s representatives or employees in
all respect.

In case that the Contractor has partially sub-contracted in violation of the provisions
of the first paragraph, the Contractor shall pay fine to TCEB at the rate of 10 % (ten percentage)
of the amount of the sub-contracted works, without prejudice to TCEB's right to terminate this
Contract.

CLAUSE 8 LIABILITIES OF THE CONTRACTOR

The Contractor shall be liable for any accident, damage or danger arising from
the work of the Contractor and shall be liable for damage caused by actions of the employees
or the representatives of the Contractor as well as the performance of the sub-contractor
(if any).

Any damage caused by the work performed by the Contractor, even if due to force
majeure, the Contractor shall be responsible for the reparation or the replacement at
the Contractor's own expense, unless the damage is caused by TCEB's fault. In this regard,

the liability of the Contractor in this clause shall end when TCEB has accepted the final
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assignment. After that, the Contractor shall be liable for the defects or damages mentioned in
Clause 6 only.

The Contractor shall be liable to third parties for any damage arising from the work of
the Contractor or an employee or representative of the contractor, including subcontractors
(if any) under this contract. If TCEB has been demanded or sued or required to pay
compensation to the third party, the Contractor must take any action to defend TCEB at
the Contractor's own cost, including the contractor. Moreover, the Contractor must
compensate the damages as well as any costs arising from claims or lawsuits to TCEB

immediately.

CLAUSE 9 PAYMENT TO EMPLOYEES

The Contractor shall pay the employee that the Contractor has hired at the rate and
according to the time that the Contractor agreed or contracted with the said employee.

If the Contractor does not pay wages or any other compensation to such employee
under the first paragraph, TCEB has the right to pay cost of commissioning to be paid to
the Contractor to the employee of the Contractor and it shall be deemed that TCEB has paid
such amount as cost of commissioning to the Contractor under the Contract.

The Contractor shall provide insurance for all employees hired to work, which shall
cover all liability of the Contractor, including the sub-contractor (if any) in the case of
damages that compensation claimable by law, which is caused by an accident or any danger
that may occur to the employees or other persons hired by the Contractor or sub-contractor.
Upon the request of TCEB, the Contractor shall deliver such insurance policy together with
proof of payment of premiums to TCEB.

CLAUSE 10 ACCEPTANCE OF THE WORKS

When TCEB has inspected and accepted the delivered the works and deem that such
work is correct and complete according to the contract, TCEB will issue proof of acceptance
in writing for the Contractor to be used as evidence for requesting the cost of commissioning
of such hired work.

If the result of the inspection turnout that the works delivered by the Contractor does
not conform with the Contract, TCEB has the rights to reject such the works. In this case,
the Contractor shall correct the works to be in accordance with the Contract at its own
expenses. And the time that is wasted because of the above reasons, the Contractor cannot
refer to it as the reason for requesting to extend the delivery period according to the Contract

or to cancel or reduce the fines.
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CLAUSE 11 DEVIATION OF JOB DESCRIPTION

The Contractor certifies that it has thoroughly examined and understood the details of
the employment already. If it appears that the details of the employment are incorrect or
deviate from the professional and technical principles, the Contractor agrees to comply with
the decision of TCEB, the Committee for Receiving Supplies, in order the complete work. Such
decision shall be deem final. The Contractor cannot claim for more cost of commissioning,

damages, or any other expenses from TCEB, nor request extension of the Contract period.

CLAUSE 12 FINE

If the Contractor is unable to deliver the works within the time specified in
this Contract and TCEB has not terminated the Contract, the Contractor shall pay the fine to
TCEB on a daily basis, at the rate of 0.1 % price of the of the value of the undelivered parcel,
it must not be lower than 100 baht per day, from the day after the delivery date under
the Contract or the end of working period extended by TCEB until the actual completion of
work. In addition, the Contractor allows TCEB to claim for damages caused by the delay in
working of the Contractor, only for the excess of the said fine.

While TCEB has not terminated the Contract, if TCEB considers that the Contractor is
unable to comply with the Contract, TCEB may exercise the right to terminate the Contract
and exercise the rights under Clause 13 (Temporary suspension and contract termination), and
if TCEB has notified the claim to the Contractor at the end of completion period and demand
the Contractor to pay the fine, TCEB has the right to impose the fine against the Contractor

until the date of termination.

CLAUSE 13 RIGTH OF TCEB AFTER THE TERMINATION OF CONTRACT

In the event that TCEB terminates this Contract, TCEB may continue the works by itself
or hire the other person to complete the works. In such case, TCEB has the right to forfeit or
enforce repayment from performance security, in whole or in part, as deem appropriate.
Furthermore, the Contractor shall be liable for damages in excess of the performance security,
including the additional expenses in working toward the completion under this Contract,

which TCEB may deduct from any money to be paid to the Contractor.
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CLAUSE 14 ENFORCE PAYMENT FROM FINE, DAMAGES AND EXPENSES

In the event that the Contractor fails to comply with any provision of this Contract for
any reason, causing the fine, damages, or expenses to TCEB, the Contractor shall compensate
such fine, damages, or expenses to TCEB within 30 (thirty) days from the day after the receipt
of written notice from TCEB. If the Contractor fails to compensate in full within the prescribed
period, TCEB shall have the right to deduct such amount from the Service fee that TCEB shall
pay the Contractor or enforce payment from performance security immediately.

In the event that the Service fee to be paid to the Contractor and performance
security are not sufficient to cover the fine, damages, or expenses, the Contractor agrees to
pay the shortfall of the full amount of the fine, damages or expenses within 30 (thirty) days
from the day after the receipt of written notice from TCEB.

TCEB shall refund all the remaining amount of the Service fee after being deducted to

pay fine, damages or expenses to the Contractor.

CLAUSE 15 CANCELLATION OR REDUCTION OF FINE, OR EXTENSION OF WORK
PERIOD ACCORDING TO THE CONTRACT

In the event that there is a cause caused by the fault or defect of TCEB, or force
majeure, or caused by any circumstances that the Contractor is not liable under the law, or
any other cause as specified in the ministerial regulations issued under the laws on
Government Procurement and Supplies Management causing the Contractor to not be able to
complete the works according to the conditions and schedule of this Contract, the Contractor
shall inform TCEB of such circumstances with evidence in writing for the purpose of
cancelling or reducing the fine or extension of the work period within 15 (fifteen) days from
the day after such cause has ended or as prescribed in the said ministerial regulations, as
the case may be.

If the Contractor fails to comply with the first paragraph, it shall be deemed that
the Contractor has waived the right to claim or reduce the fines or extend the working hours
without any conditions at all, except in the case of the default or the defect caused by TCEB,
with clear evidence, or in which TCEB already knows from the beginning.

Cancellation or reduction of fines or extend the working period under the first

paragraph is in the discretion of TCEB to consider as appropriate.
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CLAUSE 16 PERSONAL DATA

The Contractor is deemed as the personal data processor pursuant to this Contract,
having the duties to implement the procedure of personal data collection, use or disclosure
for or on behalf of TCEB in accordance with the Personal Data Protection Act B.E. 2562 and
other laws enacted in accordance with the Personal Data Protection Act B.E. 2562, hereinafter
referred to as the “Personal Data Protection Law” being in force and effect at the date of
this Contract and its amendment thereafter. Both parties hereto accept and mutually agree as
follows:

(1) TCEB, as personal data controller, agrees to designate the Contractor as
personal data processor, to implement the procedure of personal data collection, use, or
disclosure of delegates. The personal data includes first name, surname, positions held,
telephone number, email address, and photographs or videos (if any) to distribute press
releases about the trade show in Thailand, invitations to attend future activities, for Making
public relations media, and activity attendance databases.

In this regard, the Contractor must complete the personal data processing
within the specified period of time pursuant to this Contract, except for the case that
the parties agree to amend the Contract or extend the period of time in performing the work
pursuant to the Contract.

(2) The Contractor must explain TCEB's Privacy Notice to the data subject for
acknowledgement  pursuant ' to (1). The details of which are available at
https://www.businesseventsthailand.comven/policy or the documents attached to this Contract
Additionally, it shall request for the data subject’s consent prior to processing of the personal
data.

(3) The Contractor shall limit the access to the personal data under
this Contract solely to the officer and/or employee, agent or any person assigned and having
the duty or necessity to access the personal data under this Contract only.

(4) The Contractor shall control and supervise the officer and/or employee,
agent or any person, who perform the duty of personal data processing, to maintain
the confidentiality of the personal data with the same standard and to strictly comply with
the Personal Data Protection Law. The Contractor must process the personal data pursuant to
the purpose of the operation as specified in this Contract only, and shall strictly not
reproduce, duplicate, make copy or take photo of the personal data, whether in whole or in
part, except that it complies with the terms of the Contract.

(5) In case the data subject submits the request for exercising the data
subject’s right in accordance with the Personal Data Protection Law directly to the Contractor,
then, the Contractor shall immediately notify and send such request to TCEB. Additionally,
the Contractor shall take the action to assist or support TCEB for responding to the data
subject’s request. In this regard, the Contractor shall not respond to such request by itself,
except that TCEB shall designate the Contractor to take the action for specific matter relevant
to such request.
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(6) The Contractor shall prepare and keep all Record of Processing processed
by the Contractor within the scope of this Contract and the data as specified below, and shall
deliver such record to TCEB upon the termination of Contract and/or upon TCEB’s request
promptly.

(a) Type of personal data processing;

(b) Name and contact details of subcontractor (if any, in case of being
permitted by TCEB in writing);

(c) Name and contact details of subcontractor’s personal data protection
officer (if any, in case of being permitted by TCEB in writing);

(d) Transfer of data abroad or to the international organization, and
the documents specifying the appropriate protection measurement;

(e) General explanation of technical measurement and administrative
measurement for personal data protection;

(7) The Contractor shall establish and maintain the appropriate security
measurement for data processing as prescribed by the Personal Data Protection Committee
and/or in accordance with the international standard, by mainly taking into consideration
the nature, scope and purpose of data processing as specified in this Contract. This aims to
protect the personal data from risk in connection with the personal data processing, such as
the damage arising from the infringement, accident, unlawful deletion, destruction, loss,
alteration, change, access, use, disclosure or transfer of personal data, etc.

(8) Unless specified otherwise by the relevant laws, the Contractor shall
delete, destroy or return (pursuant to TCEB's notification) the personal data processed under
this Contract within 15 days from the date of completion of the processing or the date at
which TCEB and the Contractor have agreed in writing to terminate the Contract or cancel
the processing pursuant to this Contract, as the case may be. The Contractor shall confirm the
deletion, destruction or return of such personal data in writing with TCEB.

(9) In case the Contractor has found any circumstance affecting the security of
personal data processed by the Contractor under this Contract which may cause the damage
due to the infringement, accident, unlawful deletion, destruction, loss, alteration, change,
access, use, disclosure or transfer of personal data, then, the Contractor shall immediately
notify TCEB, no later than 12 hours from which such circumstance become known to
the Contractor.

(10) Regarding the notification of personal data infringement under
this Contract, the Contractor must specify the cause of infringement and the measurement for
preventing the recurrence of such issue. Additionally, the Contractor shall provide TCEB with
the information under the scope as specified by the Personal Data Protection Law as follows:
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(@) The details, nature and impact possibly occurring from the infringement;

(b) The measurements used for preventing or mitigating the impact of
the infringement;

(c) Types of personal data and the data subject being infringed (if
appearing);
(d) Other information related to the infringement.

(11) The Contractor has the duty to strictly maintain the confidentiality of
the personal data known by it.

(12) The Contractor shall not subcontract any other persons for TCEB's
personal data processing without written permission. In case the permission has been granted,
then, such permission shall be granted to the specific subcontractor only. Additionally,
the Contractor shall sign the Contract with the subcontractor, by which such Agreement shall
contain the personal data protection clauses not less than those applicable to
the Contractor pursuant to this Contract. The Contractor shall also be liable to TCEB for
the performance of such subcontractor.

(13) The Contractor’s duty and responsibility to comply with the Contract shall
be terminated from the date of the agreed work completion or the date at which
the Contractor and TCEB have agreed in writing to terminate the Contract, as the case may
be. However, the termination of this Contract shall not prejudice to the Contractor’s duty to
delete or destroy the personal data as specified in clause 16 (8) and the confidentiality
obligation as specified in clause 16 (4) and clause 16 (11) of this Contract.

(14) Apart from the duty and responsibility as specified in this Contract, in
case of damage arising from the Contractor’s noncompliance with TCEB’s order in relation to
the collection, use or disclosure of the personal data, or breach of the provisions on part of
the personal data, then, the Contractor shall be responsible for such damage occurring to
TCEB. Additionally, the Contractor shall be deemed as personal data controller in accordance
with  the Personal Data Protection Act B.E. 2562 in substitution of
TCEB, and in which the Contractor shall be responsible as if the Contractor were the personal
data controller.

(15) In case the Contractor does not strictly comply with TCEB's order on part
of the personal data, then, TCEB shall be entitled to immediately terminate this Contract.
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CLAUSE 17 COPYRIGHT

The Copyright of all documents prepared by the Contract or in connection with the
Contract rests with TCEB. All documents prepared by the Contract or in connection with the
Contract shall be confidential and shall be the property of TCEB. The Contract or shall deliver
all these documents to TCEB upon the completion of the Contract. The Contract or may take
copies of such documents but shall not use the contents thereof for any purposes unrelated to

the Work without the prior written approval of TCEB.

CLAUSE 18. GOVERNING LAW

The Contract shall be construed according to the Law of Kingdom Thailand. Each
party shall have the right to institute suit against the other in the Civil Court in Bangkok,
Thailand.

This Contract is made in duplicate. The parties hereto, each retaining one copy, have
read and fully understand the contents therein, and accordingly sign their names and affix

their seal (if any) in the presence of witnesses.

Srgnth Signed: .....}. ¢ The Contractor

by (Mr. Chiruit Isarangkun Na Ayuthaya) by (Mr. Paul Steven Woodward)
The authorized person The authorized person
Thailand Convention & Exhibition Bureau Infospeed Investment Limited

(Public Organization) %M
Signed: /"’\@WMH "{} ; Witness Signed: Witness

Toanthifs oo |
(Ms. Thanthita fnman) {/%/J}QWCM/Q(é .............. )

(Public Organization)

Project number 66089245254
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_} L Appendix 1

TERMS OF REFERENCE

for the procurement specific method

1. Name of Project
Project: TCEB exhibition department’s one on one meeting with potential organizers in

aviation industry and networking event with key exhibition organizers in UK

2. Budget
Financial amount 650,000 THB, which including VAT and all kinds of expenses already.

3. Principle and Reason
As one of the most important exhibition industry markets with a considerable number of
needs, the UK should be sought as Thailand's exhibition industry source market. To organize
one-on-one meetings and networking events with partners to discuss the exhibition industry
situation in Thailand, with the goal of increasing confidence in the industry, demonstrating
the  potential of Thailand exhibitions in various dimensions, and raising awareness as an
exhibition destination. Furthermore, to meet with potential organizers who have experience
organizing an international airshow in order to update Thailand's situation, particularly the
supreme area development of the Eastern Economic Corridor (EEC), exchange conceptual
ideas, and discuss the direction of the Thailand Internationat Airshow to propose to the

EECO for future consideration in organizing an international airshow.

4. Objective

4.1 To promote EEC as new potential destination of exhibition in Thaitand.

4.2 To update Thailand’s situation and exchange conceptual ideas and discuss the
direction of the Thailand International Airshow.

4.3 To build awareness to UK based organizers regarding TCEB's support for international
exhibition.

4.4 To develop connection with UK based organizers for future new show opportunity

ﬂ\ c‘wf W } ' I_-J
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5 IScope of Work
5.1 To provide the most productive approach to key UK based exhibition organisers both
existing clients and new potential clients including desk research, details relevant to
possibility of organizing trade show in Thailand to prepare for one-on-one meetings.
5.2 To coordinate with the Association of Exhibitions Organisers (AEQ) which is one of the
UFI’s member, for TCEB’s participation at its annual conference.
5.3 To arrange and organize 3-5 one-on-one meetings with key potential organizers in
Thailand’s 12 s-curve industries especially aviation industry including Farnborough
International Ltd, etc, existing clients and other key industry contacts and to be
responsible for all expenses occurs in case of meeting are over meals.
5.4 The Contractor must notify about TCEB’s privacy policy to the data subject for
acknowledgement, and request for the data subject’s consent in order to proceed with
the data subject’s personal data.
5.5 The Contractor must establish and maintain the appropriate security measurement for
data processing, by mainly taking into consideration the nature, scope and purpose of data
processing pursuant to the scope of work. This aims to protect the personal data from risk

in connection with the personal data processing.

6. Qualifications of the Contractor
Section 64. Subject to section 51 and section 52, a person who intends to tender a

proposal in procurement by a State agency must at least have the qualifications and must
not be under prohibitions, as follows:

(1) Having legal capacity;

(2) Not being a bankrupt;

(3) Not being under dissolution of business:

(4) Not being a person under suspension from tendering proposals or making contracts
with State agencies under section 106 paragraph thres;

(5) Not being a person whose name is in a circulated list of persons abandoning work

ﬂmaﬁ)
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(6) Having other qualifications or being under other prohibitions as prescribed by the
Policy Commission as published in the Government Gazette, shall be as determined by the

Comptroller General's Department;

7. Duration of project operation under the contract

90.days after the date of signing the contract.

8. Delivery of work
The contractor must deliver the work to TCEB through the acceptance committee within

the specified period as follows:

1 1% Delivery: 1% Delivery:
The contractor must submit a work plan; including the | Within 30 days after
approach, desk research and list of potential organizers in | the contract signing

aviation industry and UK based organizers for one-on-one | date

meetings,
2 E“d_t)eli:fe_ry: R 20 Delivery:
The contractor must submit the activity report with summary | Within 90 days after
information of one-on-one meeting. the contract siening
date

9. Payment terms

The payment of wages of the Project shall be made into 2 installments as follows:

9.1 The 1st instaltment, the principal will pay 15 percent of the total wage after the 1%
delivery is complete. The payment schedule will be considered after the approval of the
acceptance committee and has been signed by the approval authority only.

9.2 The 2nd installment, the principal will pay 85 percent of the total wage immediately
after the 2nd delivery is complete. The payment schedule will be considered after the

approval of the acceptance committee and has been signed by the approval authority only.

10. Performance Bond
The contractor has to provide a performance bond to the principal in the amount of not

less than 5% of the purchase or contract price.

L ! [
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11, Stamp duty

The contractor has to pay the cost of affixing stamp duty, in accordance with the Revenue
Code, for hiring in the amount of every 1,000 baht or a fraction of 1,000 baht per 1 baht of
stamp duty.

12. Fine rate

TCEB stipulates conditions in the event that the contractor is unable to deliver the work
within the time specified in the scope of work, with a daily fine at the rate of 0.1 percent of
the value of the undelivered parcel, but not tess than 100 baht per day.

13. Cancellation

TCEB reserves the right to cancel the procurement, employment or contract in the event
that it is determined that the most or almost of the contractor’ s work under the scope of
work has been delayed and causes damage, the acceptance of such work is useless, the lack
of ability to perform tasks in accordance with the scope of work or the contract for quality
and completion as scheduled. TCEB will not be responsible for any expenses incurred to the
contractor and if such circumstances cause TCEB damage, the contractor must be responsible

and compensate for the damage caused to TCEB also, witholt any conditions at all.

14. Ownership of data and documents

Documents/data/workpieces/databases and/or software and anything else that results
from the implementation of this project, all work that has been performed, including those
that have been delivered and that have not been delivered, shall be the property of TCEB by
law, which the contractor must deliver to the TCEB and TCEB has the right to take part or all

of the work to be published or reproduced by itself or allow others to publish or reproduce.

15. Personal Data Processing

In case the Contractor is the personal data processor for or on behalf of the Employer,
then, the Contractor shall strictly keep the personal data confidential, and shall maintain the
security measurement for personal data processing as prescribed by the Personal Data
Protection Committee and/or in accordance with the international standard for personal data
protection.

The Contractor shall conduct the processing and keep the record of all personal data

processing activities (Record of Processing) performed by the Contractor within the scope of

5y
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work only and the data as specified below, and shall deliver such record to the Employer

upon the termination of Agreement.

16. Disclaimer

TCEB reserves the right to not hire the contractor, if it appears that the submission of the
proposal does not meet the criteria or conditions specified, or TCEB considers that the
employment of such selected person will not be beneficial to TCEB as it should. The expenses
of the proposer arising from the selection process for the price examination shall be the

burden of the proposer, and the proposer has no right to claim any damages from the TCEB.

17. Sub-contracting

The contractor has not right to sub-contract the works under this contract, whether in
whole or in part, except for partially sub-contracting that have been permitted in writing from
the Principal. Permission to partially sub-contracting of the principal does not release the
contractor from liabitity or obligation under this contract and the contractor shall be tiable for
the fault and negligence of the sub-contractor or the sub-contractor’s representatives or
employees in all respect.

In case that the contractor has partially sub-contracted in violation of the provisions of
the first paragraph, the Contractor shall pay fine to the principal at the rate of 10 percent
of the amount of the sub-contracted works, without prejudice to the principal’s right to

terminate this contract.

Remarks:

1. The decision of the TCEB is deemed to be final. The persons who have not been
selected shall accept and shall not dispute the decision of the TCEB in any case at all.

2. TCEB reserves the right to not choose the lowest bidder, but it will consider from
the criteria used in the overall selection process.

3. The selected agency must work along with TCEB. Any decision- making must be
obtained the prior consent from the TCEB.

4. TCEB reserves the right to negotiate the prices with the proposer, whether before
and/or after TCEB has decision.

5. TCEB reserves the right to modify or add content as appropriate with the consent

of the selected agency.

(Translation) Page,;S’bf 6
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Fo; ;nhc;re information: Contact person:
Ms. Thanthita Inman
Manager, Exhibition Department
Emait: Thanthita_i@tceb.or.th and Telephone 02 694 6000 ext. 6275

I I o A et o S L O ST SR S SN SRR RS NS

(Translation)
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Appendix 2

Infospeed Investment Limited

QA A ’ Q Room 4114, Hong Kong Plaza
188 Connaught Road West

Shek Tong Tsui, Hong Kong

Tel: +44 7541 251530
Email: pw@paulwoodward.com

Proposal to assist TCEB Exhibitions team with UK awareness raising visit

The Exhibitions Team at the Thailand Convention & Exhibition Bureau (TCEB), led by Khun
Duangdej Yuaikwarmdee, has requested that Paul Woodward Advisory (PWA) assist them
with organising an awareness-raising visit to the UK in the second half of 2023.

Objectives
The objectives of this visit will be as follows:

¢ Promoting EEC as new potential destination of exhibition in Thailand.

* Building awareness to UK organizer regarding TCEB support for international
¢ exhibition,

* Developing connections with UK organizer for future new show opportunity.

Timing

The target period for this visit is Q3 of the year, July — September. Given the European
holiday season (mid-July until end-August), we earlier recommended early September as the
most convenient time for such a visit. TCEB has subsequently confirmed a visit from S — 9
September 2023.

We have noted that this period coincides with the annual conference of the Association of
Exhibition Organisers, the UK’s key national association for TCEB’s target audience. That
conference takes place on Thursday, 7" September in Brighton, England with an exclusive,
pre-event dinner scheduled for 6™ September. This is the main annual gathering of 175 —
200 senior management and portfolio managers from UK exhibition organisers. As UK
venues and service providers have their own, separate associations, this event is particularly
well focused on the organiser market.

The AEO Conference is normally a members-only event for exhibition organisers only. PWA is
able, however, to secure special participation for TCEB to attend this event which would
include some exposure of the TCEB brand as a supporter of the event.

Pre-conference meetings

Prior to the AEO event, we would propose that the TCEB team spends around 2 days in
London to meet a number of key existing clients and to be briefed by the PWA team in the
UK.

Services to be provided by PWA
PWA will provide the following services for the TCEB team:

1. Co-ordinate with AEO for TCEB participation at annual conference.



: : Infospeed Investment Limited
Sk A ’ 9 Room 4114, Hong Kong Plaza

188 Connaught Road West

Shek Tong Tsui, Hong Kong

Tel: +44 7541 251530
Email: pw@paulwoodward.com

2. Organise 3 — 4 additional meetings in London with existing clients and other key industry

contacts.

Organise two dinners in London for TCEB team and one industry guests.

4. Advise TCEB team on most productive approach to key UK organisers, including existing
clients and new potential clients, by providing the lists and brief of discussion topics and
approach.

e

Event budget
PWA has calculated an all-inclusive budget for this event which includes the following:

* All fees for participation at AEO Conference.
» Organisation of meetings and dinners in London including cost of dinners.
* PWA's fees for organising the visit.

The budget does not include:

* Travel expenses (air fares or UK hotels) for TCEB team.
* Any additional activities which are not already included in this proposal.

This proposal is valid for one month from the date of its preparation.

Please note that Paul Woodward Advisory is managed from the UK by Paul Woodward and is
a trading name of the Hong Kong company Infospeed Investment Ltd. Invoices will be issued
to TCEB in the name of Infospeed Investment Limited.

We look forward to working with you on this project.

T2 Ak

Paul Woodward, Chairman

For and on behalf of infospeed Investment Ltd.,
trading as Paul Woodward Advisory

Date: 17/8/2023

'r'i":
o
Accepted for and on behalf of the Thailand Convention

and Exhibition Bureau

Date:
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Infospeed Investment Limited
Room 4114 Hong Kong Plaza,
188 Connaught Road West
Shek Tong Tsui, Hong Kong
Tel: +44 7541 251530

Fmail: pw@paniwoodward.com

Date: 17 August 2023

To: Thailand Convention and Exhibition Bureau
Siam Piwat Tower Building, 25-26 Floor, Unit A2, B1 and B2,
989 Rama 1 Read, Pathumwan, Bangkok 10330, Thailand

Attn: Exhibition Department

We would like to present the following quotation for TCEB’s awareness raising visit in
UK 2023:

Ttem Budget (THB) ‘
Arrange and organize one on one meetings with key po_tenﬁal 650,000 ‘
1
i

organizers in Thailand’s 12 s-curve industries especially avia-
tion industry and manage for the networking event in UK.

Payment terms & Duration

The payment is divided by phase and shall be made according to delivery of work (item
no. 8) and payment term (item n0.9) in the TERMS OF REFERENCE (TOR). The 1st
payment will pay 15percent of the total wage after the 1% delivery is complete. The 2nd
payment will pay 85 percent of the total wage immediately after the 2™ delivery is com-
plete.

We look forward to working with you for a very successful cooperation.
ith best regards

Paul Woodward, Chairman
For and on behalf of Infospeed Investment Ltd.,
trading as Paul Woodward Advisory

Date: |7} (% \ IR



