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Contract for Procuring International Media’s Space for Promoting SMILE
Promotional Campaign
Contract no.64-136

This Contract is made at Thailand Convention & Exhibition Bureau (Public
Organization), having its place of business at 25th-26th Floor, Siam Piwat Tower, 989 Rama 1
Road, Pathumwan District, Bangkok, 10330, Thailand, dated on 28" December, 2021, between
Thailand Convention & Exhibition Bureau (Public Organization), represented by the authorized
person, Mr. Chiruit Isarangkun Na Ayuthaya, hereinafter referred to as the “TCEB” of the one

party and

Northstar Travel Media Singapore Pte. Ltd., company registration number is
201400773C, which has registered as a juristic person at Singapore, having its principal office
located at 91 Bencoolen Streel #05-08 Sunshine Plaza Singapore 189652, represented by the
authorized person, Ms. Chua Seok Chuan, who held the passport’s number K0084843R,

hereinafter referred as the “the Contractor” on the other part.
The Parties hereto has agreed as follows;
Clause 1 AGREEMENT ON THE COMMISSIONING

TCEB agrees to commission, and the Contractor agrees to accept the commission for
the activity of Procuring International Media’s Space for Promoting SMILE Promotional
Campaign which be according to the Terms and Conditions of this Contract and Scope of
work that specified in Appendix 1 Terms of Reference (“TOR”), Appendix 2 Northstar Travel
Media Singapore Pte. Ltd.’s proposal and Appendix 3 Northstar Travel Media Singapore Pte.

Ltd.’s Quotation (hereinafter referred as “the Work”).

The Contractor shall begin work on the hired works on 29" December, 2021, and shall
complete all works within a period of 150 (one hundred and fifty) days after the contract's

signed date.

The Contractor agrees to provide labor, materials, tools and equipment, as well as

various kinds of good equipment to be use in the works under this Contract.

Clause 2. DOCUMENTS THAT ARE PART OF THE CONTRACT

The following the Appendix shall be regarded as part of the contract;

2.1 Appendix 1 Terms of Reference (TOR), all 5 (five) pages.
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2.2 Appendix 2 Northstar Travel Media Singapore Pte. Ltd.’s proposal, all 14 (fourteen)
pages.

2.3 Appendix 3 Northstar Travel Media Singapore Pte. Ltd.’s Quotation, all 1 (one) page.

2.4 Appendix 4 Northstar Travel Media Singapore Pte. Ltd.’s corporate documents and
passport, all 5 (five) pages.

In the event that any text in the Appendix is in conflict with the text of this Contract,
the text of this Contract shall apply, and in the event that the text of Appendixes conflict with
each other, the Contractor shall comply with the decision of TCEB. The decision of TCEB is
deemed to be final and the Contractor has no right to claim any wage or damages or any

additional expenses from TCEB.

If anything or any action that is not specified in the Appendixes of this Contract, but it
is necessary to complete the Work correctly or achieve the objectives of this Contract,

the Contractor shall arrange that without claiming any damages or compensation

Clause 3. PERFORMANCE SECURITY

At the time of this Contract , the Contractor has provided TCEB with deposit cash,
transferred to TCEB’s bank account, in the amount of 1,000 USD (one thousand US dollars

only), as a performance security under this Contract .

The performance security that the Contractor shall provide according to the preceding
paragraph, must cover all liability of the Contractor throughout the contract period.
If the performance security provided by the Contractor is reduced or deteriorated or does
not cover the liability of the Contractor throughout contract period, for any reason,
including the delay in work delivery of the Contractor that cause change of the completion
period or the due date of liability for defects under the contract , no matter what time it
occurs, the Contractor shall provide TCEB with new or additional performance security to
the full amount under the first paragraph within 7 (seven) days from the day after

the receipt of a written notice from TCEB.

TCEB will return performance security provided by the Contractor under this Contract

to the Contractor without interest,
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Clause 4. COST OF THE COMMISSIONING AND PAYMENT

TCEB agrees to pay and the Contractor agrees to accept the payment of wages in the
amount of 20,000 USD (twenty thousand US dollars only) (Thailand’s VAT included) and the
payment shall be made in payments as follows;

1) The first payment of USD 3,000 (three thousand US dollars only) (Thailand’s VAT
included), which is equal to 15% (fifteen) of wages, shall be paid to the Contractor when the

Contractor has submitted the first deliverable (specified in Appendix 1 TOR).

2) The second payment of USD 17,000 (seventeen thousand US dollars only)
(Thailand’s VAT included), which is equal to 85% (eighty-five) of wages, shall be paid to the
Contractor when the Contractor has submitted the second deliverable (specified in Appendix
1 TOR).

In the case that TCEB assigns the Contractor to perform the Work apart from mentioned
under Clause 1, TCEB agrees o pay an additional remuneration or expense to the Contractor

according to the rate of remuneration for work performed as a mutually agreed proposals.

The Payment herein above will be made after the Delivery work is submitted in
accordance with Appendix 1 (TOR) and TCEB's inspection committee or representative has

inspected and accepted such the Work under Clause 9.
Clause 5. DUTIES AND LIABILITIES OF THE CONTRACTOR

5.1 The Contractor shall deliver work in accordance with the form and method

prescribed in Appendix 1, Appendix 2

5.2 In the event that the Work of the Contractor is defective or does not comply with
the terms and conditions under the contract or does not proceed correctly according to
the academic or professional principles and/or the relevant legal provisions, the Contractor,
without delay, shall correct it without claiming for any wages or damages or expenses from
TCEB. If the Contractor avoids or fails to complete the correction within the period specified
by TCEB in writing, TCEB has the right to hire other contract or(s) to work instead. The Contractor

will be responsible for paying wages in this respect for TCEB completely.

If there is any damage caused by the Work under this Contract, whether due to operations

that do not comply with the academic or professional principles and/or the relevant legal

provisions, the Contractor shall correct such damage within the period of time prescribed

<

TCEB. If the Contractor fails to correct such damage, the Contractor shall be responsiblé:t

(&
Z3
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pay for damages incurred to TCEB, including the damage that has occurred directly and

the damage in connection with the damage caused by the Work under this Contract.

Endorsement or approval or consent to any work or work of the Contractor or payment of
wages by TCEB does not to release the Contractor from any obligations and responsibilities

under this Contract.

5.3 All the Work and documents that the Contractor has prepared regarding this Contract
shall be deemed as confidential and shall be the property of TCEB. The Contractor must deliver
all the Work and documents to TCEB at the end of this Contract. The Contractor may keep a
copy of the document, but shall not use the text in the documents for use in other activities

that are not related to the Work without prior written consent from TCEB.

5.4 TCEB is the sole owner of copyright or intellectual property rights, including any
rights in the Work that the Contractor has performed in accordance with this Contract only,
and the Contractor shall not use or disseminate, whether in whole or in part, work and/or
details of the Work under this Contract in other businesses other than those specified in

the contract, unless obtaining prior written permission from TCEB.

5.5 shall be responsible for violating the provisions of law or infringement of copyright
or other intellectual property rights, including any rights to third party due to the performance
of this Contract.

5.6 If the damage or loss of the property that TCEB is responsible for occurs because
the Contractor or its personnel also has a fault, the parties shall be jointly liable. The liability

of each party depends on how each party has contributed to the offense.

5.7 The Contractor shall not be liable to TCEB in the event of damage or loss caused
by various disasters which are not in the nature of the Contractor to prevent, unless such
damage is caused by intent or negligence or omission to perform the duties of the Contractor

or the Contractor’s staff or personnel.

Clause 6. FINE

If the Contractor is unable to complete the Work within the time specified in
the contract and TCEB has not terminated the contract, the Contractor shall pay the fine to TCEB
on a daily basis, at the rate of 0.1 % price of the does not deliver item However, it must not
be lower than 100 baht per day, from the day after the completion date under the contract or

the end of working period extended by TCEB until the actual completion of work. In addition,
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the Contractor allows TCEB to claim for damages caused by the delay in working of

the Contractor, only for the excess of the said fine.

While TCEB has not terminated the contract, if TCEB considers that the Contractor is
unable to comply with the contract, TCEB may exercise the right to terminate the contract
and exercise the rights under Clause 13 (Temporary suspension and contract termination), and if
TCEB has notified the claim to the Contractor at the end of completion period and demand
the Contractor to pay the fine, TCEB has the right to impose the fine against the Contractor

until the date of termination.
Clause 7. ENFORCE PAYMENT FROM FINE, DAMAGES AND EXPENSES

In the event that the Contractor fails to comply with any provision of this Contract for
any reason, causing the fine, damages, or expenses to TCEB, the Contractor shall compensate
such fine, damages, or expenses to TCEB within 30 (thirty) days from the day after the receipt
of written notice from TCEB. If the Contractor fails to compensate in full within the prescribed
period, TCEB shall have the right to deduct such amount from cost of commissioning that

TCEB shall pay the Contractor or enforce payment from performance security immediately.

In the event that the cost of commissioning to be paid to the Contractor and
performance security are not sufficient to cover the fine, damages, or expenses, the Contractor
agrees to pay the shortfall of the full amount of the fine, damages or expenses within 30

(thirty) days from the day after the receipt of written notice from TCEB.

TCEB shall refund all the remaining amount of cost of commissioning after being

deducted to pay fine, damages or expenses to the Contractor.

Clause 8. CANCELLATION OR REDUCTION OF FINE, OR EXTENSION OF WORK
PERIOD ACCORDING TO THE CONTRACT

In the event that there is a cause caused by the fault or defect of TCEB, or force
majeure, or caused by any circumstances that the Contractor is not liable under the law, or
any other cause as specified in the ministerial regulations issued under the laws on Government
Procurement and Supplies Management causing the Contractor to not be able to complete
the Work according to the conditions and schedule of this Contract, the Contractor shall inform
TCEB of such circumstances with evidence in writing for the purpose of cancelling or reducing
the fine or extension of the Work period within 15 (fifteen) days from the day after such cause

has ended or as prescribed in the said ministerial regulations, as the case may be.
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If the Contractor fails to comply with the first paragraph, it shall be deemed that
the Contractor has waived the right to claim or reduce the fines or extend the working hours
without any conditions at all, except in the case of the default or the defect caused by TCEB,

with clear evidence, or in which TCEB already knows from the beginning.

Cancellation or reduction of fines or extend the working period under the first

paragraph is in the discretion of TCEB to consider as appropriate.

Clause 9. ACCEPTANCE OF THE WORK

At the time the Contractor prepares or is working on the Work under this Contract,
the Inspection Committee or the Contractor of TCEB has the right to enter the Work
examination at any time. The Contractor and staff and personnel of the Contractor shall

provide cooperation, convenience and reasonable assistance.

The fact that there is the Inspection Committee or the Contractor of TCEB does not

release the Contractor free from any liability under any provision of this Contract.

TCEB or the Inspection Committee, or the Contractor of TCEB has the right to inspect
and control the Work to be in according to in the contract and the Appendix attached to this
Contract with the right to order any work relating to this work and the Contractor shall comply

with that order in all respects

The Work under this Contract, including any orders made by TCEB or the Inspection
Committee or TCEB's representative relating to the Work under this Contract, shall not cause
the relationship between TCEB and the Contractor, or between TCEB and staff or personel of
the Contractor, to become an employee of the government or a relationship as an employee
of an employer under labor law or state enterprise labor law or labor protection law in any

way.

Determining whether the Work done by the Contractor is completed according to the
contract or the intention of TCEB or nol, or which case is considered an act of force majeure
or any reason due to the fault or defect of TCEB, or what kind of circumstances that the
Contractor is not liable under the law, including the event that there is a problem with the
interpretation of this Contract or relating to any matter arising under or in connection with this
Contract , regardless of whether the problem arises during operations or after the Work period
under this Contract ends or after the Contractor abandons works, the Contractor agrees to
decisively accept the decision of TCEB and the Contractor agrees to be bound by the results

of that decision in all respects.
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When TCEB has inspected and accepted the delivered the Work and deem that such
work is correct and complete according to the contract , TCEB will issue proof of acceptance
in writing for the Contractor to be used as evidence for requesting the cost of commissioning

of such hired work.

If the result of the inspection turnout that the Work delivered by the Contractor does
not conform with the contract, TCEB has the rights to reject such the Project. In this case,
the Contractor shall correct the Work to be in accordance with the contract at its own
expenses. And the time that is wasted because of the above reasons, the Contractor cannot
refer to it as the reason for requesting to extend the delivery period according to the contract

or to cancel or reduce the fines.

Clause 10. MODIFICATION OF WORK AND CONTRACT RENEWAL

The Contractor certifies that it has thoroughly examined and understood the details of
the Work already. If it appears that the details of the Work are incorrect or deviate from the
professional and technical principles, the Contractor agrees to comply with the decision of
TCEB, the Inspection Committee, in order the complete work. Such decision shall be deem
final. The Contractor cannot claim for more cost of commissioning, damages, or any other

expenses from TCEB, nor request extension of the contract period.

The Contractor agrees that TCEB has the rights to change, add or reduce work
specified in this Contract without termination of this Contract. However, if the change,
addition or reduction, including addition or reduction of cost of commissioning under this

Contract, both parties shall agree in details in writing afterward.

Clause 11. SUB-CONTRACTING

The Contractor has not right to sub-contract the Work under this Contract , whether in
whole or in part, except for partially sub-contracting that have been permitted in writing from
TCEB. Permission to partially sub-contracting of TCEB does not release the Contractor from
liability or obligation under this Contract and the Contractor shall be liable for the fault and
negligence of the Sub-contractor or the Sub-contractor’s representatives or employees in all

respect.

In case that the Contractor has partially sub-contracted in violation of the provisions of
the first paragraph, the Contractor shall pay fine to TCEB at the rate of 10 % (ten percentage)
of the amount of the sub-contracted works, without prejudice to TCEB’s right to terminate

this Contract.
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Clause 12. TRANSFER OF THE RIGHT UNDER THE CONTRACT

The Contractor shall not transfer any rights or benefits under this Contract to others
without prior consent from TCEB, except for the transfer of the right to receive cost of

commissioning under this Contract.

Clause 13. TEMPORARY SUSPENSION AND CONTRACT TERMINATION

13.1 TCEB has the right to terminate this Contract in the following cases:

If the Contractor does not work within the prescribed period or is unable to
complete the Work on schedule or causes TCEB to believe that the Contractor is unable to
complete the Work on time or completion period already passed or become a person who
has been insolvent or becomes bankrupt or commits fraud or neglect to comply with
the order of the Inspection Committee, TCEB has the right to terminate this Contract
immediately and has the right to hire a new new contractor to complete the Contractor’s
works. Execising the right to terminate the contract shall not prejudice the right to claim for
damages of TCEB. The Contractor shall be responsible for damages that are in excess of
the amount of performance security and damages incurred, including the increase in
cost of commissioning due to hiring other people to perform the followings, TCEB has the
right to suspend the payment of cost of commissioning that must be paid for the Work that
have been carried oul as guarantee of payment of damages, or TCEB may deduct from any

amount to be paid to the Contractor.

Failure to exercise the right to terminate the contract mentioned above by TCEB does

not release the Contractor from contractual liability.

Termination of the contract under Clause 13.1, TCEB has the right to forfeit or enforce
repayment from performance security and retention, in whole or in part, and shall have

the right to claim for other damages (if any) from the Contractor.

13.2 TCEB may serve the written notice to the Contractor at any time that TCEB
intends to temporarily suspend the Work of the Contractor, whether in whole or in part, or to
lerminate the contract. In the event that TCEB intends to terminate the contract, such
termination of the contract shall take effect at least 7 (seven) days after the date
the Contractor has received the written notice, or may be earlier or later than that period,
depending on the contract of the Parties. Upon receiving such the written notice,
the Contractor shall stop working immediately. The Contractor has no right to receive
payment of cost of commissioning during the temporarily suspension, and take every action to

minimize any costs that may be incurred during the suspension.
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In the case of temporary suspension of work under Clause 13.2, TCEB will pay

the necessary expenses to the Contractor as TCEB deems appropriate.

In the event that the contract is terminated under Clause 13.2, TCEB will pay
the fair and appropriate cost of commissioning specified in Term of payment of Appendix 1
TOR attached this Contract to the Contractor, calculated from the date of operation until the
date of termination. In addition, TCEB will return performance Security, as well as
compensation for travelling costs and expenses that have been appropriately and actually
advanced, which TCEB has not paid to the Contractor as well. However, all compensation and

payment already paid shall not exceed the cost of commissioning under Clause 4.

Clause 14. Stamp duty

The Contractor has to pay the cost of affixing stamp duty, in accordance with
the Revenue Code, Stamp duty charges for services in the amount of 1 baht of every 1,000

baht or fraction of 1,000 baht of cost of commissioning prescribed or part thereof.

Clause 15. Copyright

The Copyright of all documents prepared by the contract or in connection with
the contract rests with TCEB. All documents prepared by the contract or in connection with
the contract shall be confidential and shall be the property of TCEB. The contract or shall
deliver all these documents to TCEB upon the completion of the contract. The contract or
may take copies of such documents but shall not use the contents thereof for any purposes

unrelated to the Work without the prior written approval of TCEB.

Clause 16. Governing Law

The contract shall be construed according to the Law of Kingdom Thailand. Each party

shall have the right to institute suit against the other in the Civil Court in Bangkok, Thailand.

(The remaining of this page is intentionally left blank)
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This Contract is made in duplicate. The parties hereto, each retaining one copy, have
read and fully understand the contents therein, and accordingly sign their names and affix

their seal (if any) in the presence of witnesses.

prmf—

e T B Pt st s e TR R e TCEB

(by Mr. Chiruit Isarangkun Na Ayuthaya)

Thailand Convention & Exhibition Bureau
(Public Organization)

#MFMW“——WHMSS Signedis i NNV s \J
ot R S Fr i ) @aliaThom W v )

Thailand Convention & Exhibition Bureau Northstar Travel Media Singapore Pte. Ltd.
(Public Organization)

Thailand Convention & Exhibition Bureau (Public Organization)
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Terms of Reference
For The Specific Procurement Method

1. Name of the Project

1.1 Project: Creating awareness of Promotional Campaign's Supporting Criteria

1.2 Activity: Procuring International Media’s Space for Promoting SMILE
Promotional Campaign

2. Budget

Amount of USD 20,000 equivalent to THB 720,000 (Thailand's Vat included)
(estimated exchange rate: USD 1 = THB 34)

3. Background of the Project

The global situation is dramatically recovering from the pandemic and, in some
parts of the world, MICE agents and planners start working on destination research for
their clients' meeting and incentive events in the upcoming years.

Thailand Convention and Exhibition Bureau (TCEB) aims for Thailand to be one
of the top destinations considered for these international events and, to accentuate
the readiness of Thailand, TCEB has initiated a recovery promotional campaign “"SMILE”
to offer the Safe Meeting & Incentive Localized Experience to business travelers.

SMILE will be launched and promoted through networks of TCEB's overseas
representatives in 7 major source markets, Thai suppliers, industry partners as well as
infernational media which is well-known in the industry and covers key markets across
the world.

4. Objectives of the Project

4.1 To launch SMILE recovery promotional campaign, conveying the message to
the global meetings and incentives industry that Thalland will be ready to welcome
business travellers back

4.2 To promote Thailand's meeting and incentive events which are adapted to
the New Normal under SMILE (Safe Meeting & Incentive Localized Experience)
concept

4.3 To capture attentions of overseas agents, planners and corporate clients,
using benefits SMILE campaign offers as a tool and to encourage them to choose
Thailand as their destination

4.4 To create awareness and increase visibility of Thailand as one of the top
destinations for meeting and incentive events and of TCEB as a Thai government
agency with a maijor role in the industry

Thailand Convention and Exhibition Bureau (TCEB)
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5. Scope of Work

The media company, called contractor in this Terms of Reference, will promote
SMILE recovery promotional campaign through its channels.

5.1 Write one-page advertorial about SMILE campaign and Thailand as per
TCEB's direction

5.2 Publish the advertorial mentioned in 5.1 at least once in an issue of a
magazine subscribed by professionals in meetings and incentives industry.

5.3 Publish one video of approximately 1-7 minute long of TCEB's choice at least
once, for a period of approximately 5 days, in a websitle related to meetings and
incentives industry

5.4 Insert banners of TCEB's choice for at least 3 times in issues of an e-newsletter
blasting to professionals in meetings and incentives industry

5.5 Publish an editorial feature or interview of TCEB's top management as per
TCEB's direction at least once in a website or an e-newsletter or a magazine targeting
professionals in meetings and incentives industry

5.6 Provide reports of results or statistics of the content promoted such as
number of subscribers, number of views, open rate, engagement rate etc., if
applicable.

4. Qualifications of the Contractor

Section 64: Subject to section 51 and section 52, a person who intends to tender
a proposal in procurement with a State agency must at least have the qualifications
and must not be under prohibitions, as follows:

(1) Having legal capacity;
(2) Not being a bankrupt;
(3) Not being under dissolution of business;

(4) Not being a person under suspension from tendering proposals or making
contracts with State agencies under section 106 paragraph three;

(5) Not being a person whose name is in a crculated list of persons abandoning
work of State agencies under section 109;

(6) Having other qualifications or being under other prohibitions as prescribed by
the Policy Commission as published in the Government Gazette, shal be as
determined by the Comptroller General's Department;

7. Duration of the Project

150 days after the date the contract is signed

Thailand Convention and Exhibition Bureau (TCEB)




8. Delivery of Work

The contractor shall submit the first report via email to TCEB once the works as
described in 5.1 and 5.2 in Scope of Work are completed and within 120 days after the
date the confract is signed. The report should cover images and details of SMILE
campaign promoted such as the content of the advertorial, the date the advertorial is
published, the name of the magazine that is used as platform etc., together with results
or statistics of the content promoted as described in 5.6 in Scope of Work.

The contractor shall submit the second report via email fo TCEB once the works
as described in 5.3 - 5.5 in Scope of Work are completed and within 150 days after the
date the conitract is signed. The report should cover images and details of SMILE
campaign promoted such as the date, the duration that each content is published,
name of e-newsletter or magazine or website that is used as platform or channel etc.,

together with results or statistics of the content promoted as described in 5.6 in Scope
of Work.

The reports submitted must be approved by the Inspection Committee.

9. Payment Terms
TCEB shall pay contractor a total of USD 20,000 (Thailand's Vat included).

9.1 The first payment of 15% will be made once the first report is submitted, as
described in Delivery of Work, and approved by the Inspection Committee.

9.2 The second payment of 85% wil be made once the second report is
submitted, as described in Delivery of Work, and approved by the Inspection
Committee.

10. Performance Security

The confractor has to provide a performance security in the amount of 5% of
the purchase or contract price to TCEB. The Security will be retumed to contractor
once the contract is officially completed, whereas the Security will be confiscated
when contractor reneges on the contract without proper acknowledgement to TCEB.

11. Stamp Duty

The contractor has to pay the cost of affixing stamp duty, in accordance with
the Revenue Code, Stamp duty charges for services in the amount of 1 baht of every
1,000 baht or a fraction of 1,000 baht of the remuneration prescribed or part thereof.

12. Penalty Fee

TCEB stipulates conditions in the event that the contractor is unable to deliver
the work within the time specified in the scope of work, on a daily basis at the rate of
0.1 percent of the value of the undelivered work, but not less than 100 baht per day.

Thailond Convention and Exhibition Bureau (TCEB) Page3of5
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13. Cancellation

TCEB reserves the right to cancel the procurement, employment or contract in
the event that it is determined that the most or almost of the contractor's work under
the scope of work has been delayed and causes damage, the acceptance of such
work is useless, the lack of ability to perform tasks in accordance with the scope of
work or the contract for quality and completion as scheduled. TCEB will not be
responsible for any expenses incurred to the contractor and if such circumstances
cause TCEB damage, the contractor must be responsible and compensate for the
damage caused to TCEB also, without any conditions at all.

14. Ownership of Data and Documents

14.1 Documents/data/workpieces/databases and/or software and anything
else that results from the implementation of this project, all work that has been
performed, including those that have been delivered and that have not been
delivered, shall be the property of TCEB by law, which the contractor must deliver to
the TCEB and TCEB has the right to take part or all of the work to be published or
reproduced by itself or allow others to publish or reproduce.

14.2 All information obtained or provided by contractor in the provision of the
services shall be the property of TCEB.

14.3 Confractor must take such steps as are necessary to ensure that such
information is not disclosed (whether intentionally or unintentionally) without TCEB prior
approval in writing to any person other than TCEB unless disclosure is required by law
and do not use any such information for any purpose other than for the purpose of
performing the services.

14.4 Upon the termination of agreement for any cause, contractor must
promptly return the confidential information to TCEB or otherwise dispose of as TCEB
may instruct, all confidential information which is the property of TCEB which contractor
may have in its possession or in its control.

15. Disclaimer

TCEB reserves the right not to hire the contractor, if it appears that the submission
of the proposal does not meet the criteria or conditions specified, or TCEB considers
that the employment of such selected person will not be beneficial to TCEB as it should.
The expenses of the proposer arising from the selection process for the price
examination shall be the burden of the proposer, and the proposer has no right to
claim any damages from TCEB.

16. Sub-contracting

The contractor has no right to sub-contract the works under this contract,
whether in whole or in part, except for partially sub-contracting that have been
permitted in writing from TCEB. Permission to partially sub-contracting from TCEB does
not release the contractor from liability or obligation under this contract and the
contractor shall be liable for the fault and negligence of the sub-contractor or the sub-
contractor’'s representatives or employees in allrespect.

Thailand Convention and Exhibition Bureau {TCEB)
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In case that the contractor has partially sub-contracted in violation of the
provisions of the first paragraph, the contractor shall pay fine to TCEB at the rate of 10
percent of the amount of the sub-confracted works, without prejudice to TCEB's right
to terminate this contract.

Remarks:

1. The decision of TCEB is deemed to be final. The proposers who have not been
selected shall accept and shall not dispute the decision of TCEB in any case at all.

2. TCEB reserves the right not to choose the lowest proposer, but it will consider
from the criteria used in the overall selection process.

3. The selected proposer must work along with TCEB. Any decision-making must
be oblained the prior consent from TCEB.

4. TCEB reserves the right to negotiate the prices with the proposer, whether
before and/or after TCEB has decision.

5. TCEB reserves the right to modify or add content as appropriate with the
consent of the selected proposer.

For more information, please contact:

Miss Chonticha Intapuntee

Manager, Meetings and Incentives Department
Email: Chonticha_I@TCEB.or.th

Telephone 098 264 5056

Thailand Convention and Exhibition Bureau (TCEB)
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Appendix 3

Date: 16 November 2021

From: Northstar Travel Media Singapore Pte Ltd
91 Bencoolen Street #05-08
Sunshine Plaza
Singapore 189652

To: Thailand Convention & Exhibition Bureau (Public Organization)
Siam Piwat Tower Building,
25th & 26th Floor, Unit A2, B1 and B2
989 Rama 1 Road, Pathumwan,
Bangkok, 10330, Thailand

Project Name:  Creating awareness of Promotional Campaign's Supporting
Criteria

Activity Name:  Procuring International Media’s Space for Promoting SMILE
Promotional Campaign

No. | Description Total (USD)
| Advertorial Full page 10,000
Write-up &
Insertion
2 Banner Ad 3 Weeks 6,000
3 Video Billboard Banner 1 Week 4,000
4 Editorial feature / Bonus
Interview
GRAND TOTAL (USD) 20,000
inclusive of Thailand’s 7% Vat
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INFDRMATION RESD

ACCOUNTING AND CORPORATE REGULATORY AUTHORITY r
(ACRA) lz

Appendix 4

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE AUTHORITY
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR OMISSION.

Business Profile (Company) of NORTHSTAR TRAVEL MEDIA SINGAPORE PTE. LTD. Date: 02/12/2021

(201400773C)

The Following Are The Brief Particulars of :

UEN

Company Name.
Former Name if any
Incorporation Date.
Company Type
Slalus

Status Date
Principal Activities
Activities (l)
Description
Activities (I1)
Description

Capital

Issued Share Capital

(AMOUNT)
4696390

100

201400773C

NORTHSTAR TRAVEL MEDIA SINGAPORE PTE. LTD.

07/01/2014
PRIVATE COMPANY LIMITED BY SHARES
Live Company

07/01/2014

PUBLISHING OF JOURNALS, PERIODICALS AND MAGAZINES (58132)

Number of Shares * Currency Share Type

* Number of Shares includes number of Treasury Shares

Paid-Up Capital
(AMOUNT)

4696390

100

SINGAPORE, DOLLARS ORDINARY
UNITED STATES OF AMERICA, DOLLARS ORDINARY
Number of Shares Currency Share Type
SINGAPORE, DOLLARS ORDINARY
UNITED STATES OF AMERICA, DOLLARS ORDINARY

Authentication No. : V219617440

Laga«L Page 1 of 4




INFORMATION RESOURCES

ACCOUNTING AND CORPORATE REGULATORY AUTHORITY
(ACRA) | Z

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE AUTHORITY
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR OMISSION.

Business Profile (Company) of NORTHSTAR TRAVEL MEDIA SINGAPORE PTE. LTD. Date: 02/12/2021

(201400773C)

COMPANY HAS THE FOLLOWING ORDINARY SHARES HELD AS TREASURY SHARES

Number Of Shares Currency

Registered Office Address

Date of Address

Date of Last AGM

Date of Last AR

FYE As At Date of Last AR

Audit Firms
NAME

INPRO ASSURANCE

Charges

‘| 91 BENCOOLEN STREET

#05-08
SUNSHINE PLAZA
SINGAPORE (189652)

23/02/2015
20/02/2021
05/04/2021

31122019

Charge No. Date Registered Currency Amount Secured Chargee(s)

Ofticers/Authorised Representative(s)
Name

Address

LISA JILL COHEN

32 SILENT GROVE NORTH
WESTPORT CT 06880 UNITED STATES OF
AMERICA

ROBERT GERARD SULLIVAN

33 GEORGIAN LANE DARIEN, CONNECTICUT
06820
UNITED STATES OF AMERICA

JANINE LESTER BAVOSO

ID Nationality/Citizenship Source of Date of Appointment
Address
Position Held

462853068 AMERICAN ACRA 03/03/2014

Director

505694513 AMERICAN ACRA 03/03/2014

Director

507229252 AMERICAN ACRA 05/08/2014

Authentication No. : V219617440
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ACCOUNTING AND CORPORATE REGULATORY AUTHORITY
(ACRA) \Z

INFORMATION RESOURCES

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE AUTHORITY
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR OMISSION.

Business Profile (Company) of NORTHSTAR TRAVEL MEDIA SINGAPORE PTE. LTD. Date: 02/12/2021
(201400773C)

Officers/Authorised Representative(s)

Name ID Nationality/Citizenship Source of Date of Appointment
Address
Address Position Held
37 ROGERS AVENUE BERKELEY HEIGHTS Director

NJ 07922 UNITED STATES OF AMERICA

CHUA SEOK CHUAN S1796745B SINGAPORE CITIZEN OSCARS 01/01/2019
18 PINE GROVE Director
#07-03

CAVENDISH PARK
SINGAPORE (597594)

THOMAS LAWSON KEMP 654046052 AMERICAN ACRA 07/01/2014
37 MARGUERITE AVENUE, MILL VALLEY Director
CA 94941, UNITED STATES OF AMERICA
ABDUL JABBAR BIN KARAM DIN S6936625B SINGAPORE CITIZEN ACRA 26/02/2014
120 ROBINSON ROAD Secretary
#08-01
SINGAPORE (068913)
YEOH KAR CHOO S2588551A SINGAPORE CITIZEN ACRA 10/08/2021
120 ROBINSON ROAD Secretary
#08-01
SINGAPORE (068913)
Shareholder(s)
Name ID Nationality/Citizenship Source of Address Changed
Place of incorporation/ Address
Address Origin/Reglstration

1 NORTHSTAR TRAVEL MEDIA, LLC T14UF0085B UNITED STATES OF AMERICA ACRA

100 LIGHTING WAY, SECAUCUS
NdJ 07094, UNITED STATES OF

AMERICA
Ordinary(Number) Currency
4696390 SINGAPORE, DOLLARS

Legal




ACCOUNTING AND CORPORATE REGULATORY AUTHORITY Vi
(ACRA) \Z/ 77

INFORMATION RESOURCES |

WHILST EVERY ENDEAVOR IS MADE TO ENSURE THAT INFORMATION PROVIDED IS UPDATED AND CORRECT. THE AUTHORITY
DISCLAIMS ANY LIABILITY FOR ANY DAMAGE OR LOSS THAT MAY BE CAUSED AS A RESULT OF ANY ERROR OR OMISSION.

Business Profile (Company) of NORTHSTAR TRAVEL MEDIA SINGAPORE PTE. LTD. Date: 02/12/2021
(201400773C)
Shareholder(s)
Name ID Nationality/Citizenship Source of Address Changed
Place of incorporation/ Address
Address Origin/Registration
Ordinary(Number) Cumency
100 UNITED STATES OF AMERICA, DOLLARS

Abbreviation
UL - Local Entity not registered with ACRA
UF - Foreign Entity not registered with ACRA

AR - Annual Relum

AGM - Annual General Meeting

FS - Financial Statements

FYE - Financial Year End

OSCARS - One Stop Change of Address Reporting Service by Immigration & Checkpoint Authority.

Note :

- The information contained in this product is collated from lodgements filed with ACRA, and/or information collected by other government sources.

- The list of officers for this entity is available for online authentication within 30 days from the date of purchase of this Business Profile. Please scan
the QR code available on the last page of this profile to access the authentication page. For more information, please visit www.acra.gov.sg

FOR REGISTRAR OF COMPANIES AND BUSINESS NAMES

SINGAPORE
RECEIPT NO. : ACRA211202142471
DATE . 02/12/2021

This is computer generated. Hence no signature required.

Legal
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